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Public Improvement Project – Invitation to Bid 
Clatsop County Court Security Improvements 

 
The purpose of the ITB is to establish a Contract for the County Courthouse (749 Commercial St., Astoria, Oregon) 
to complete the Court Security Improvements for the benefit of Clatsop County.  The Work contemplated under 
this Contract includes all labor, materials, equipment and services for, and incidental to, the completion of all 
construction Work in connection with the project described in the Contract Documents. The project is to remodel 
the Courthouse; including the basement entry, install holding cells, upgrade the reception desk at the District 
Attorney’s Office, elevator modernization and replacing historic windows. 
 

BIDDING DOCUMENTS 
Project bid documents; contract agreements, plans and specifications may be examined at the following locations: 
Documents will be available June 30, 2023 
 

Clatsop County, Building & Grounds 
800 Exchange St. Suite 310, Astoria, OR 97103 
 

Clatsop County Web site 
http://www.co.clatsop.or.us/rfps 
& Oregon Buys 
https://oregonbuys.gov/ 

 
Electronic Copies may be obtained on the County Web Site, http://www.co.clatsop.or.us/.  

Notice To Contractors 
Sealed proposals for the work described will be received by the Clatsop County Building & Grounds 800 
Exchange St. Suite 310, Astoria, OR, Astoria, OR 97103, at which time Bids will be publicly opened and read 
aloud. Chris Martin, will receive bids. 

Bids are due: No later than 1:00 p.m. Pacific Time, August 3, 2023 

Submittals MUST BE TIME STAMPED AT CLATSOP COUNTY BUILDING & GROUNDS ON THE STATED 
DEADLINE. All submittals that are not time-stamped by the deadline will be considered late and shall be rejected. 

PREBID CONFERENCE 
A mandatory pre-bid conference will be on July 13, 2023, at the project site, at 11:00 am 
 
PROJECT ESTIMATE 
The following range is a project estimate for bonding purposes:  $850,000 - $975,000 

Contractor's Registration 
At the time of the Offer opening, Offeror and sub-contractors must be registered for the appropriate category with 
the State of Oregon Construction Contractor's Board. 

Wage Rates 
This is a Prevailing Wage Rate project.  The County will consider no Offer unless the Offer contains a statement 
by the Offeror as a part of its Offer that the provisions of ORS 279C.800 through 279C.870, relative to prevailing 
wage rates, shall be complied with by the successful Offeror and all subcontractors. 

Owner's Right to Reject Bids 
Offers may be held by the County for a period of not to exceed sixty (60) days from the date of Offer opening for 
the purpose of reviewing the Offers and investigating the qualifications of the Offerors prior to awarding the 
contract. The County may reject any bid not in compliance with all prescribed public bidding procedures and 
requirements 

The Clatsop County Board of Commissioners reserves the right to reject any and all bids and to waive any and all 
informalities in the best interest of the County. 

Dated: June 30, 2023.  BY INVITATION OF: Chris Martin, Clatsop County 503-741-0491 
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Closing Date: August 3, 2023 
Closing Time: 1:00 p.m. 
 
 
 
SECTION A – TABLE CONTENTS  
 
SECTION A TABLE OF CONTENTS 
SECTION B DEFINITIONS 
SECTION C GENERAL BIDDING INFORMATION/INSTRUCTIONS TO OFFERORS 
SECTION D BID SECURITY REQUIREMENTS  
SECTION E OREGON PREVAILING WAGE RATES (BOLI REQUIREMENTS)  
SECTION F FIRST-TIER SUBCONTRACTOR DISCLOSURE INSTRUCTIONS AND FORM 
SECTION G CONSTRUCTION CONTRACTORS BOARD (CCB) REGISTRATION  
                         REQUIREMENTS; ASBESTOS ABATEMENT LICENSING REQUIREMENTS;    
                         AND JOINT VENTURE - PARTNERSHIP REQUIREMENTS 
SECTION H  SOLICITATION AMENDMENT ACKNOWLEDGMENT  
SECTION I RESPONSIBILITY INQUIRY / CONTRACTOR REFERENCES 
SECTION J RECYCLED PRODUCTS 
SECTION K RESIDENCY INFORMATION  
SECTION L CERTIFICATION OF COMPLIANCE WITH TAX LAWS 
SECTION M CERTIFICATION OF DRUG-TESTING LAW REQUIREMENTS:  
SECTION N CERTIFICATION OF COMPLIANCE WITH NON-DISCRIMINATION 
SECTION O SIGNATURE OF BIDDER'S DULY AUTHORIZED REPRESENTATIVE  
EXHIBIT 1 BID PROPOSAL FORM 
EXHIBIT 2 BID SECURITY FORM (BID BOND) 
EXHIBIT 3 PERFORMANCE BOND FORM 
EXHIBIT 4 PAYMENT BOND FORM 
EXHIBIT 5 SAMPLE PUBLIC IMPROVEMENT AGREEMENT FORM 
EXHIBIT 6 GENERAL CONDITIONS 
EXHIBIT 7 SUPPLEMENTAL GENERAL CONDITIONS 
EXHIBIT 8 BOLI - PREVAILING WAGE RATES 
EXHIBIT 9 SITE MAP 
EXHIBIT 10 Background Form (TO BE SUBMITTED BY THE APPARENT SUCCESSFUL OFFEROR) 
 
Attachment A Project Manual 
Attachment B Construction Documents 
Attachment C Asbestos and Limited Lead Based Paint Survey 
 
 
SECTION B – DEFINITIONS 
 
B.1 DEFINITIONS:  Together with the Definitions found in Section A.1 of the General Conditions, the following 
definitions apply to this ITB and the resulting Contract. 
 
B.1.1 "Agency" means Clatsop County, intends to obtain a Contract for a Public Improvement Contract 
 
B.1.2 "Bid" means the Offeror's written offer submitted in response to the ITB, including all necessary attachments 
and information required to be submitted prior to award.  Bid also means "Offer". 
 
B.1.3 "Bidder" means an individual, organization or representative of an organization that submits a Bid in 
response to an ITB.  Bidder also means "Offeror”. 
 
B.1.4 "Closing" means the date and time set in the ITB for Bid submission, after which Bids may not be submitted, 
modified, or withdrawn by Bidder. 
 
B.1.6 "Invitation to Bid" or "ITB" means all documents, whether attached or incorporated by reference, and any 
Addenda thereto, used for soliciting Bids. 
 
B.1.7 "Opening" means the date/time set to read the Bid submittals. 
 
B.1.9 "Plan Center" means organizations and/or business locations where Bidders may view, download or 
purchase copies of all documents relating to the ITB.  
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B.1.10 "Solicitation Amendment" means an addition or deletion to, a material change in, or clarification of, the ITB.  
Solicitation Amendment shall be labeled as such and shall be made available to all interested Offerors in 
accordance with OAR 125-249-0250(2). Solicitation Amendment also means "Addendum" or "Addenda". 
 
B.1.12 "State" means the State of Oregon. “County” means Clatsop County Oregon. 
 
 
SECTION C - GENERAL BIDDING INFORMATION/INSTRUCTIONS TO OFFERORS 
 
C.1 GENERAL INFORMATION 
 
C.1.1 POINT(S) OF CONTACT  
 
C.1.1.1: The single contact point for questions regarding the ITB, forms, bidding process, change, clarification, the 
award process, protests and/or any other issues that may arise, is at (503) 741-0491, fax (503) 325-8606 and e-
mail cmartin@ClatsopCounty.gov 
 
C.1.1.2 The contact point for requests for brand approval, or substitution requests, Specifications, and Plans is 
Patrick Sullivan, 503-847-2174, Office 503-445-7372, patricks@seradesign.com 
 
C.1.2. ARCHITECT & ENGINEER AND CONSULTANT INFORMATION   

SERA Architects, Inc. 
Patrick Sullivan, 503-847-2174, patricks@seradesign.com 
Steven Ehlbeck,503-445-7328, stevene@seradesign.com 

 
C.1.3 INVITATION TO BID DOCUMENT AVAILABILITY 
 
C.1.3.1 ITBs, SOLICITATION AMENDMENTS AND ATTACHMENTS:  ITBs, including all Amendments and most 
attachments, are available at the County Web Site, http://www.co.clatsop.or.us/. 
 
C.1.3.2 ATTACHMENTS: Exhibits and attachments will be posted at the County Web Site, and Oregon Buys; 
 
http://www.co.clatsop.or.us/. 
 
https://oregonbuys.gov/bso 
 
C.1.3.3 HARD COPY DOCUMENT FEES & DELIVERY:  No Hard copies will be provided. 
 
C.1.3.4 SOLICITATION AMENDMENTS:  Solicitation Amendments are incorporated with the original solicitation 
as an attachment and can be viewed at the County Web Site and Oregon Buys. 
 
C.1.4 Plan Holders list 
 
No plan Holders list will be maintained. A mandatory pre-bid meeting attendees list will be posted to the County 
Web Site and Oregon Buys. 
 
C.1.5 PLAN CENTERS 
 
The ITB document, Plans, Specifications, and any other Contract Documents may be examined at Clatsop 
County, Budget and Finance Department, 
800 Exchange, Suite 310 Astoria, OR 97103 
 
C.1.6 TRADE SECRETS 
 
Any information Offeror submits in response to the ITB that Offeror considers a trade secret under ORS 
192.501(2) or confidential proprietary information, and that Offeror wishes to protect from public disclosure, must 
be clearly labeled with the   following: "This information constitutes a trade secret under ORS 192.501(2) or 
confidential proprietary information, and is not to be disclosed except in accordance with the Oregon Public 
Records Law, ORS Chapter 192." Offerors are cautioned that price information submitted in response to an ITB is 
generally not considered a trade secret under the Oregon Public Records Law.  Further, information submitted by 
Offerors that is already in the public domain is not protected. The State shall not be liable for disclosure or release 
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of information when authorized or required by law or court order to do so.  The State shall also be immune from 
liability for disclosure or release of information under the circumstances set out in ORS 646.473(3). 
 
C.1.7 SOLICITATION LAW AND RULES 
 
Oregon Law and Clatsop County Local Contract Review Rules govern this ITB and the resulting Contract.  
Specific laws and rules that govern the solicitation process are found in Chapters 279A and 279C of the Oregon 
Revised Statues, and Divisions 246 and 249 of the Administrative Rules of the Oregon Department of 
Administrative Services. The ITB and resulting Contract may be subject to other laws and rules. Offerors should 
obtain and become acquainted with the applicable provisions of the above laws and rules.  Copies may be 
obtained as follows: 
 
C.1.7.1 OREGON REVISED STATUES (ORS Chapters 279A and 279C) - Can be obtained from Legislative 
Counsel Committee, S101 State Capitol, Salem, OR 97310-0630. Phone (503) 378-8146, or on line at:  
Oregon legislature: https://www.oregonlegislature.gov/ 
 
C.1.7.2 OREGON DEPARTMENT OF ADMINISTRATIVE SERVICES ADMINISTRATIVE RULES - (OAR Chapter 
125, Divisions 246 and 249) - Can be obtained from the Department of Administrative Services, 1225 Ferry Street 
SE U140, Salem, OR 97301-4285. Phone (503) 378-4642 or on line at:  
Oregon Administrative Rules: http://sos.oregon.gov/archives/Pages/oregon_administrative_rules.aspx 
 
C.1.7.3 In addition to the foregoing, this solicitation and the Contract are governed by the STATE OF OREGON 
GENERAL CONDITIONS FOR PUBLIC IMPROVEMENT CONTRACTS, "General Conditions" dated January 1, 
2012, which are incorporated herein by reference.  See Exhibit 6. 
 
C1.7.4 Clatsop County Local Contract Review Rules may be viewed at Clatsop County Managers Office, 800 
Exchange St., Suite 410. St., Astoria, Oregon. 
 
C.1.8 BRAND NAME USAGE: 
 
C.1.8.1 BRAND NAME: Any brand name listed in the specifications without an "or equal" "or approved equal" 
shall establish the minimum requirements for quality, utility, durability, function, and purpose. Other brand names 
may be used in the construction of the project as long as they are equal to or better than the product brand 
named, and the brand named listed is not mandated pursuant to a brand name exemption. 
 
C.1.8.2 BRAND NAME "OR EQUAL": Any brand name listed in the specifications with an "or equal" shall 
establish the minimum requirements for quality, utility, durability, function, and purpose. Other brand names may 
be used in the construction of the project as long as they are equal to or better than the product brand named, 
and the proposed product has been approved in writing by the Owner’s Authorized Representative prior to 
installation, and the brand named is not mandated pursuant to a brand name exemption. 
 
The Owner’s Authorized Representative shall determine, in its sole discretion, whether a product offered is "or 
equal". 
 
C.1.8.3 BRAND NAME "OR APPROVED EQUAL": Any brand name listed in the specifications with an "or approved equal" or 
an “or approved equivalent” shall establish the minimum requirements for quality, utility, durability, function, and purpose. 
Other brand names may be used in the construction of the project as long as they are equal to or better than the product brand 
named, and the product has been pre-approved in writing during the bidding process detailed in Section C.2, and the brand 
named is not mandated pursuant to a brand name exemption. 
 
The County shall determine, in its sole discretion, whether a product offered is "or approved equal". 
 
 
C.2 SOLICITATION PROTEST; REQUEST FOR CHANGE; REQUEST FOR CLARIFICATION; REQUEST FOR 
BRAND NAME / PRODUCT SUBSTITUTION 
 
C.2.1 PROCEDURE: The appropriate means of seeking clarifications or modifications to provisions of an ITB are through (a) 
requests for approval of an "or approved equal" or an "or approved equivalent" (b) requests for clarification; (c) formal 
submittal of requests for changes to contractual terms or Specifications or Plans; and (d) formal submittal of protests of 
contractual terms or Specifications or Plans.  Any Bid response that includes non-approved alternate product brands where 
approval is required, or that takes exception to the Specifications or Plans or contractual terms of the ITB may be deemed 
non-responsive and may be rejected. 
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C.2.2 METHOD OF SUBMITTING REQUESTS FOR MODIFICATION OF ITB PROVISIONS: Envelopes containing requests 
for brand approval, requests for substitution, requests for clarification, requests for change, and Bid protests shall be marked 
as follows: 
 
Bid Request for: 
Brand Approval/Request for Substitution/Request for Clarification/Request Change/Protest 
 
ITB Project Name 
Closing Date & Time 
 
and must be received by the appropriate point of contact as identified in Section C.1.1 by 2:00 P.M. (Pacific time) 10 days 
prior to bid closing date. Unless this specific deadline is extended by subsequent Solicitation Amendment, no requests for 
brand approval, requests for substitution, requests for clarification, requests for change or protests pertaining to provisions 
contained in the originally issued ITB will be considered after the date specified herein. 
 
C.2.3 REQUEST FOR APPROVAL OF AN "OR APPROVED EQUAL" OR AN "OR APPROVED EQUIVALENT": Pursuant to 
Section C.1.8.3, Offerors shall provide that product unless another is approved through a request for approval of an "or 
approved equal" or an "or approved equivalent, or a product exemption has been issued (ORS 279C.345).  Other brands of 
equal quality, merit and utility will be considered upon proper submittal of the request with appropriate documentation. 
 
Requests shall be made in writing and be submitted to the name of the Point of Contact under C.1.1.2 of the ITB document.  
To be considered, the request for changes must be received by the deadline specified in C.2.2. 
 
 Requests shall provide all the information necessary for the County to determine product acceptability. 
 
 Failure to provide sufficient information with the request shall be cause for the request not to be considered as equivalent. 
 
 Any product subsequently approved for substitution shall be listed on an Solicitation Amendment issued by the County. 
 
C.2.4 REQUEST FOR CLARIFICATION: Any Offeror that finds discrepancies in, or omissions from any provision of the ITB, 
Plans, Specifications, or Contract Documents, or has doubt as to the meaning, shall make a request for clarification in writing, 
to the contact point listed in Section C.1.1.1. To be considered, COUNTY must receive the request for clarification by the 
deadline specified in Section C.2.2. 
 
C.2.5 REQUEST FOR CHANGES TO CONTRACTUAL TERMS OR SPECIFICATIONS OR PLANS:  Any Offeror may submit 
a request for changes to contractual terms, Plans, or Specifications, in writing, to the contact point listed in Section C.1.1.1. To 
be considered, COUNTY must receive the request for changes by the deadline specified in Section C.2.2. The request shall 
include the reason for requested changes, supported by factual documentation, and any proposed changes. 
 
C.2.6 PROTEST OF CONTRACTUAL TERMS, PLANS, OR SPECIFICATIONS: Any Offeror who believes contractual term(s) 
Plans, or Specification(s) are unnecessarily restrictive or limit competition may submit a protest, in writing, to the contact point 
listed in Section C.1.1.1.  To be considered, COUNTY must receive the protest by the deadline specified in Section C.2.2. The 
protest shall include the legal and factual grounds for the protest, a description of the resulting prejudice to the Offeror if the 
protest is not granted, and any proposed changes. 
 
C.2.7 RESPONSE TO REQUESTS FOR CLARIFICATION: Clarifications, whether verbal, in writing, or included in a 
Solicitation Amendment as a "clarification," do not change Plans, Specifications, contractual terms, or procurement 
requirements of an ITB.  If a request for clarification raises an issue that County determines should be handled by formally 
amending the ITB, the County will do so only by announcing such a change in a Solicitation Amendment, not through 
information identified as a "clarification."  
 
C.2.8 RESPONSE TO REQUESTS FOR BRAND APPROVAL, REQUESTS FOR SUBSTITUTION, REQUESTS FOR 
CHANGE AND PROTESTS: COUNTY shall promptly respond to each properly-submitted written request for brand approval, 
request for substitution, request for change, and protest.  Where appropriate, COUNTY will issue ITB revisions via Solicitation 
Amendment distributed by to the County web site http://www.co.clatsop.or.us/rfps., and Oregon Buys, COUNTY may also 
informally respond to Offeror questions.   
 
HOWEVER, INFORMAL RESPONSES DO NOT AFFECT THE PROVISIONS OF THE ITB.  PLANS, SPECIFICATIONS, 
CONTRACTUAL TERMS, AND PROCUREMENT REQUIREMENTS OF THE ITB CAN ONLY BE CHANGED VIA 
SOLICITATION AMENDMENT ISSUED BY COUNTY.   
 
C.3 PROTEST OF SOLICITATION AMENDMENT 
 
Requests for clarification, requests for change, and protests of Solicitation Amendment must be received by the time and date 
specified in the Solicitation Amendment, or they will not be considered. The County will not consider requests or protests of 
matters not added or modified by the Solicitation Amendment. 
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C.4 OFFER FORMAT 
 
C.4.1 SIGNATURE IN INK REQUIRED: All Offer documents requiring signature must be signed in ink by an authorized 
representative of the Offeror.   
 
C.4.2 IN WRITING: Offers and pricing information shall be prepared by typewriter, ink or by computer, but must be signed in 
ink by an authorized representative of the Offeror.  No oral, telegraphic, telephone, e-mail or facsimile Bids will be accepted. 
 
C.4.3 FORMS TO BE USED: Required information shall be submitted on the forms specified in the ITB.  Any information 
Offeror submits that is not required to be included on forms prescribed by COUNTY shall be formatted in the manner called for 
in the ITB and submitted on Offeror's letterhead. 
 
C.4.4 INFORMATION TO BE SUBMITTED WITH THE OFFER: The items listed below in this section shall be submitted or the 
Offer shall be found to be non-responsive. 
 
The following shall be submitted prior to Closing: 
 
 Bid Security Requirements as per Section D; (Bid Bond form, Exhibit 2) If bids are over $100,000. 
 Construction Contractors Board (CCB) Registration Requirements; Asbestos Abatement Licensing 

Requirements, & Joint Venture - Partnership Declaration, Section G; 
 Solicitation Amendment Acknowledgement; Section H; 
 Responsibility Inquiry & Contractor References; Section I; 
 Residency Information, Section K;  
 Signature of Bidder's Duly Authorized Representative, Section O;  
 Solicitation Amendment (If required) 
 Bid Proposal Form (Exhibit 1) 
 
The following shall be submitted within two (2) working hours after the Closing. 
 
 First Tier Subcontractor Disclosure Form, Attachment A, Section F; 
 
C.4.5 BID MODIFICATION PRIOR TO CLOSING: Alterations and erasures made before Offer submission must EACH be 
INDIVIDUALLY initialed in ink by the person signing the Offer.  Offers, once submitted, may be modified in writing before 
Closing. Modifications made after Offer submission shall be prepared on Offeror's letterhead, be signed by an authorized 
representative, and state that the modifications amend and supersede the prior Offer. Failure to comply with the provisions of 
this paragraph of Section C.4.5 shall result in Bid rejection.  
 
C.4.5.1 Nothing in the paragraph C.4.5 shall be construed as allowing the Offeror to alter or otherwise change the form of the 
Bid, the form of the Contract, the conditions of the Bid, the Specifications, and/or Plans attached to the Bid documents. 
 
C.4.5.2 Modifications must be submitted in a sealed envelope marked as follows: 
 
Bid Modification  
Project Title  
Closing Date  
Closing Time  
 
C.4.5.3 Offerors may not modify Offers after Closing. 
 
C.5 OFFER SUBMISSION 
 
C.5.1 NUMBER OF COPIES; SIGNATURE REQUIRED: Offerors shall submit a total of two (2) copies of the Offer. At least 
one Offer submitted by Offeror must bear an original signature. Failure to submit an Offer bearing an original signature will 
result in rejection of the Bid. 
 
C.5.2 SEALED ENVELOPE; ADDRESS AND COVER INFORMATION: Offers shall be submitted in sealed packages or 
envelopes. To ensure proper identification and handling, all packages and envelopes shall be clearly marked as follows: 
 
Project Title: Court Security Improvements 
Closing Date & Time  
 
Clatsop County 
Building & Grounds office 
800 Exchange, Suite 310 
Astoria, OR 97103 
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Electronic Proposal submissions are acceptable. Emailed Proposals are to be PDF format. Email Offers to 
cmartin@clatsopcounty.gov and lferguson@clatsopcounty.gov.  Electronic Proposals are to be delivered to the listed email 
address prior to the Response date and time. It is the responsibility of the proposer to verify that the email has been received 
and is responsible for the content of the documents attached to the email. 
 
The County shall not be responsible for the proper handling of any Offer not properly identified, marked and submitted in a 
timely manner. 
 
C.6 OFFER WITHDRAWALS PRIOR TO CLOSING 
 
C.6.1 IN WRITING: Offers may be withdrawn in writing when submitted on Offeror's letterhead, signed by an authorized 
representative, and received by COUNTY prior to Closing. Offer withdrawals submitted in writing must be labeled as such and 
contain the ITB number.  
 
C.6.2 IN PERSON: Offers may also be withdrawn in person before Closing upon presentation of appropriate identification and 
evidence of authorization to act for Offeror. Signature confirmation of withdrawal may also be required.  
 
C.7 CLOSING & OPENING / FIRST TIER SUBMITTAL 
 
C.7.1 CLOSING:  Offers must be received and date/time stamped by the County Building & Grounds Office, 800 
Exchange, Suite 310, Astoria, OR 97103 receptionists prior to the Closing date/time.  Offers will not be accepted after the 
Closing date/time as stated on page one (1) of this ITB or as may be extended by any subsequently issued Solicitation 
Amendment.  Facsimile Offers will not be allowed or accepted.  Failure to comply with this requirement shall result in rejection 
of the Offer as non-responsive. 
 
Offers will be publicly opened and read at the Opening at the Closing date/time specified on page one (1) of the ITB, at County 
Building & Grounds Office, 800 Exchange, Suite 310, Astoria, OR 97103.  Only the name of the Offeror(s) and the item(s) to 
be considered for award purposes will be read at the opening. It is optional for Offerors to attend Opening.  Award decisions 
will not be made at Opening.  Bids received after the date/time for Closing will not be considered for award. 
 
C.7.2 FIRST TIER SUBCONTRACTOR DISCLOSURE FORM:  First tier subcontractor disclosure forms must be returned 
within two working hours after the Closing, at the receptionist desk of the office of the County Building & Grounds Office, 800 
Exchange, Suite 310, Astoria, OR 97103.  Failure to comply with this requirement shall result in rejection of the Offer as non-
responsive. 
 
C.8 PRELIMINARY BID RESULTS 
 
Prior to the Intent to Award Announcement, the County may issue preliminary bid results. Such may not be correct and are not 
final. 
 
C.9 TIME FOR OFFER ACCEPTANCE 
 
An Offeror's Offer is a firm Offer, irrevocable, valid and binding on the Offeror for not less than sixty (60) calendar days from 
the Closing date.   
 
C.10 EXTENSION OF TIME FOR OFFER ACCEPTANCE 
 
County may request, orally or in writing that Offerors extend, in writing, the time during which County may consider their 
Offer(s).  If an Offeror agrees to such extension, the Offer shall continue as a firm Offer, irrevocable, valid and binding on the 
Offeror for the agreed-upon extension period. 
 
C.11 METHOD OF AWARD 
 
The responsiveness and responsibility of Offerors and of their proposed Subcontractors will be considered in making the 
award. 
 
C.12 SUBSTANTIAL COMPLIANCE REQUIRED 
 
Offers not in substantial compliance with ITB requirements cannot be considered, and cannot be supplemented by 
submissions delivered after Closing. However, County may waive minor informalities and irregularities, and may seek 
clarification of any response that, in its sole discretion, it deems necessary or advisable. 
 
C.13 OFFER EVALUATION CRITERIA  
 
Offers will be evaluated to identify the lowest responsive Offer submitted by a responsible Offeror and not otherwise 
disqualified. (Refer to OAR 125-249-0390) Adjustments made to account for reciprocal preferences will be for Offer evaluation 
purposes only.  No such adjustments shall operate to amend Offeror's Offer or any Contract awarded pursuant thereto.   
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C.13.1 RESPONSIVENESS: To be considered responsive, the Offeror must substantially comply in all material respects with 
applicable solicitation procedures and requirements and the solicitation documents. In making such evaluation, County may 
waive minor informalities and irregularities. 
 
C.13.2 RESPONSIBILITY: Prior to award of a Contract, COUNTY will evaluate whether the apparent successful Offeror meets 
the applicable standards of responsibility identified in OAR 125-249-0390.  In doing so, COUNTY may investigate Offeror and 
request information in addition to that already required in the ITB, when COUNTY, in its sole discretion, considers it necessary 
or advisable. 
 
C.13.3 OREGON PREFERENCE.  Awards shall be subject to preference for products produced or manufactured in Oregon, if 
price, fitness and quality are equal; and, solely for the purpose of evaluating bids, COUNTY will add a percent increase to the 
Bid of a non-resident Bidder equal to the percent, if any, of the preference given to the Bidder in the state in which the Bidder 
resides. For example, if the Offeror is from a state that grants a ten (10) percent preference to local Offerors, COUNTY will add 
ten (10) percent to that Offeror's Offer price. (OAR 125-246-0310 and 125-249-0390). 
 
 
C.14 PROCESSING OF BIDS 
 
Neither the release of a Bid Security, nor acknowledgment that the selection process is complete (whether by posting of a Bid 
tabulation sheet, issuance of notice intent to award, or otherwise), shall operate as a representation by COUNTY that any 
Offer submitted was complete, sufficient, lawful in any respect, or otherwise in substantial compliance with the ITB 
requirements. 
 
C.15 WITHDRAWAL BY COUNTY OF BID ITEMS PRIOR TO AWARD 
 
COUNTY reserves the right to delete Bid items.  The deletion of one or more Bid items will not affect the method of award.  
 
C.16 REJECTION OF OFFERS 
 
C.16.1 REJECTION OF ALL OFFERS: COUNTY may reject all Offers for good cause upon its finding that it is in the public 
interest to do so.  
 
C.16.2 REJECTION OF PARTICULAR OFFERS: COUNTY may reject a particular Offer for any of the reasons listed under 
OAR 125-249-0440. 
 
C.17 INTENT-TO-AWARD ANNOUNCEMENT 
 
COUNTY reserves the right to announce its intent to award prior to formal Contract award by issuing the tabulation sheet of 
Bid results by posting on the county web site, or email ("Intent-to-Award Announcement").  The Intent-to-Award 
Announcement shall serve as notice to all Offerors that COUNTY intends to make an award. 
 
C.18 PROTEST OF INTENT TO AWARD 
 
Adversely-affected or aggrieved Offerors shall have seven (7) calendar days from the date of the Intent-to-Award 
Announcement within which to file a written protest. Protests submitted after that date will not be considered. Protests must 
specify the grounds upon which the protest is based.  
 
C.18.1 In order to be an adversely affected or aggrieved Offeror, the Offeror must claim to be eligible for award of the Contract 
as the lowest responsible and responsive Offeror and that any and all lower Offerors are ineligible to receive Contract award. 
 
C.18.2 An actual Offeror who is adversely affected or aggrieved by the award of the Contract to another Offeror may protest 
award, in writing, within the timeline established.  The written protest shall state the grounds upon which the protest is based.  
No protest of award shall be considered after the deadline. 
 
C.19 RESPONSE TO INTENT-TO-AWARD PROTESTS 
 
COUNTY will respond in writing to intent-to-award protests submitted by adversely-affected or aggrieved Offerors.  COUNTY 
may also respond to intent-to-award protests submitted by other Offerors for purposes of clarification.  However, any response 
provided by COUNTY is not intended to, and shall not in and of itself constitute, confirmation that the Offeror is, in fact, 
adversely affected or aggrieved, and therefore entitled to protest an intent to award, or that the protest was timely filed.   
 
C.20 AWARD 
 
After expiration of the seven (7) calendar-day intent-to-award protest period, and resolution of all protests, COUNTY will 
proceed with final award. (If COUNTY receives only one Bid, COUNTY may dispense with the intent-to-award protest period 
and proceed with award of a Contract.)   
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C.21 COMMENCEMENT OF WORK 
 
Contractor shall not commence Work under this Contract until the Notice to Proceed has been issued. 
 
C.22 REVIEW OF AWARDED BID FILES 
 
Awarded Bid files are public records and available for review at the COUNTY office by appointment during regular business 
hours (Monday through Friday).  
 
C.23 INFORMATION TO BE SUBMITTED BY THE APPARENT SUCCESSFUL OFFEROR 
 
C.23.1 INSURANCE:  The apparent successful Offeror shall provide all required proofs of insurance to COUNTY within seven 
(7) calendar days of notification of intent to award.  Failure to present the required documents within the seven (7) calendar-
day period may result in Offer rejection.  Offerors are encouraged to consult their insurance agent(s) about the insurance 
requirements as identified in Section G.3 of the General Conditions and/or the Supplemental General Conditions in Exhibit 7 
prior to Offer submission. 
 
Offerors must satisfy these insurance requirements by obtaining insurance coverage from insurance companies or entities 
acceptable to County that are allowed to provide such insurance under Oregon law. Eligible insurers include admitted insurers 
that have been issued a certificate of authority from the Oregon Department of Consumer and Business Services authorizing 
them to do an insurance business in the state of Oregon, and certain non-admitted surplus lines insurers that satisfy the 
requirements of applicable Oregon law and are approved by County. County’s approval will be based on its assessment of the 
non-admitted surplus lines insurer and the suitability of surplus lines insurance for this particular procurement. 
 
C.23.2 PERFORMANCE BOND and PAYMENT BOND:  The successful Offeror shall be required to furnish a Performance 
Bond and a Payment Bond each in the total amount (100%) of the awarded Contract, executed in favor of the Clatsop County, 
to ensure faithful performance of the Contract and payment for services and goods. 
 
NOTE:  THE PROVIDED PERFORMANCE AND PAYMENT BONDS ARE THE FORMS  
APPROVED AND REQUIRED TO BE USED FOR THIS ITB. 
 
The Performance Bond and Payment Bond form are Exhibits 3 & 4, respectively. 
 
The apparent low Offeror shall provide all required bonding to the County, within seven (7) calendar days of notification of 
award.  Failure to present the required documents within seven (7) calendar days may be grounds for award disqualification. 
 
C.23.3 JOINT VENTURE/PARTNERSHIP INFORMATION:  The apparent successful Offeror, if a Joint Venture/Partnership 
shall provide a copy of the joint venture agreement or partnership agreement evidencing authority to Offer and to enter into the 
resulting Contract that may be awarded, together with corporate resolutions (if applicable) evidencing corporate authority to 
participate as a joint venture or partner. A contact person must also be designated for purposes of receiving all notices and 
communications under the Contract.  All partners and joint venturers will be required to sign the Contract awarded. 
 
C.24 PROJECT WORK SITE CONDITIONS 
 
C.24.1 Project site is a Historic Listed operating Courthouse. Court staff including Judges, attorneys and law enforcement 
are on site daily during typical working hours. 
 
C.24.2 All interior construction activities that produce noise above a typical office level, airborne particles, fumes or other 
disturbances; shall be mitigated to allow the continued operations of the Court and District Attorney’s Office. Mitigation may 
include working during hours the building is closed to business, isolating the work area to block the construction activities from 
making normal courthouse operations impractical. In addition, contractor should assume at least 50% of general interior 
construction activity will also require working night/weekend hours or on coordinated days when court is not in session. 
 
C.24.3 Due to the sensitivity of activities within the courthouse, all construction activity shall be coordinated in advance with 
impacted users, including the court staff, district attorney, and the Sheriff’s office.  
 
C.24.4 South basement, accessible entry. This entry is the only ADA accessible entrance to the courthouse. Accessible 
entry to the courthouse will be required at all times, except when scheduled with the county project management staff. The 
west ramp at the courthouse is not ADA compliant but may be used for persons that require access to the courthouse, when 
the south entry is closed during a pre-planned construction activity. Coordination of closing the south entry will require notifying 
county project management staff 5 days prior to closing. 
 
C.24.5 Staging and parking areas will be available adjacent to the Courthouse between the south stairs and the historic jail, 
and across 7th street at the county building parking lot. See attached site map. 
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C.24.6 Background Check, all contractors staff that will work inside the Courthouse will be required to pass a background 
screening process; including completing the Background Check authorization from and the CJIS approval process. 

 
SECTION D BID SECURITY REQUIREMENTS (Not required if bid under $100,000) 
 
Each Offer shall be accompanied by a certified or cashier's check, irrevocable letter of credit (Bank), or Bid Bond, payable to 
Clatsop County in an amount equal to ten percent (10%) of the total amount of the Offer. 
 
Bid Security shall be furnished to Clatsop County as security against the failure of the undersigned to comply with all 
requirements within the time frames established subsequent to notification of award. 
 
If the undersigned fails to (1) execute the Contract, (2) furnish a Performance Bond and a Payment Bond, or (3) furnish 
certificates of insurance within fourteen (14) calendar days of the written notification of intent to award a Contract, then the 
County may cash the check, draw under the letter of credit or otherwise collect under the Bid Security. 
 
The Bid Bond form is Exhibit 2. 
 
 
SECTION E – OREGON PREVAILING WAGE RATES (BOLI REQUIREMENTS) If bid over $50,000. 
 
E.1 The Contractor and all subcontractors shall comply with the provisions of ORS 279C.800 through 279C.870, relative to 
Prevailing Wage Rates, as outlined in Sections C.1, C.2 and G.2.3 of the General Conditions. 
 
E.2 This ITB and the resulting Contract are subject to the following Bureau of Labor and Industries (BOLI) wage requirements, 
which are incorporated by reference: 
 
‘PREVAILING WAGE RATES for Contracts in Oregon, dated January 5, 2023” and Prevailing Wage Rate Amendments 
dated April 5, 2023 
 
These BOLI wage rates are available on line at https://www.oregon.gov/boli/employers/Pages/prevailing-wage-rates.aspx 
 
The Work will take place in Clatsop County Region 1. 
 
 
SECTION F – FIRST-TIER SUBCONTRACTOR DISCLOSURE INSTRUCTIONS AND FORM 
(Not required if bid under $100,000) 
 
(1) Pursuant to ORS 279C.370 and OAR 125-249-0360, Offerors are required to disclose information about certain first-tier 
subcontractors when the COUNTY estimates the Contract value for a Public Improvement to be greater than $100,000. 
Specifically, when the Contract amount of a first-tier subcontractor furnishing labor, or labor and materials, would be greater 
than or equal to: (i) 5% of the project Bid, but at least $15,000, or (ii) $350,000 regardless of the percentage, the Bidder must 
disclose the following information about that subcontract in its Bid submission or within two (2) working hours after Closing: 
 
(a) The subcontractor's name, 
(b) Dollar value and, 
(c) The category of work that the subcontractor would be performing. 
 
If the Offeror will not be using any subcontractors that are subject to the above disclosure requirements, the Offeror is required 
to indicate "NONE" on the Disclosure Form. 
 
COUNTY MUST REJECT AN OFFER IF THE OFFEROR FAILS TO SUBMIT THE DISCLOSURE FORM WITH THIS 
INFORMATION BY THE STATED DEADLINE.   
 
(2) An Offeror shall submit the disclosure form required by OAR 125-249-0360 either in its Offer submission or within two (2) 
working hours after Closing. 
 
Compliance with the disclosure and submittal requirements is a matter of responsiveness.  Offers which are submitted by 
Closing, but for which the disclosure submittal has not been made by the specified deadline, are not responsive and shall not 
be considered for Contract award. 
 
(3) The COUNTY shall obtain, and make available for public inspection, the disclosure forms required by OAR 125-249-0360.  
The COUNTY shall also provide copies of disclosure forms to the Bureau of Labor and Industries as required by ORS 
279C.835.  The COUNTY is not required to determine the accuracy or completeness of the information submitted.  
Substitution of affected first-tier subcontractors shall be made only in accordance with ORS 279C.585. 
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 FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM 
(OAR 137-040-0017) 

 
Bids which are submitted by Bid Closing, but for which a required disclosure 
submittal has not been made by the specified Disclosure Deadline, are not 
responsive and shall not be considered for Contract award 

 
AGENCY SUPPLIED INFORMATION: NA 
 

PROJECT NAME:  Clatsop County: Court Security Improvements 
BID #:  ______________ BID CLOSING: Date:  August 3, 2023 Time:  1:00 PM 
REQUIRED DISCLOSURE DEADLINE:  Date:  August 3, 2023:  Time 3:00 PM 
Deliver Form To (Agency):  Clatsop County Building & Grounds 
Designated Recipient (Person):  Chris Martin Phone #: 503-741-0491 
Agency’s Address:   800 Exchange, Suite 310 Street 
   Astoria, Oregon 97103 

 
 
INSTRUCTIONS: 
 
The contracting agency will insert "N/A" above if the contract value is not anticipated to exceed $100,000.  
Otherwise this form must be submitted either with the bid or within two (2) working hours after the advertised bid 
closing date and time; but no later than the DISCLOSURE DEADLINE stated above. 
 

Unless otherwise stated in the solicitation, this document shall not be submitted by facsimile.  It 
is the responsibility of bidders to submit this disclosure form and any additional sheets, with the 
bid number and project name clearly marked, at the location indicated by the specified 
disclosure deadline.  See “Instructions to Bidders”. 

 
List below the Name, Category of Work add Dollar Value for each first-tier subcontractor that would be furnishing 
labor, or labor and material, for which disclosure is required.  Enter the word "NONE" if there are no first-tier 
subcontractors subject to disclosure.   ATTACH ADDITIONAL SHEETS IF NECESSARY. 
 
BIDDER DISCLOSURE: 
 

SUBCONTRACTOR NAME CATEGORY OF WORK  DOLLAR VALUE 
 
1. ________________________ _____________________  __________________ 
2. ________________________ _____________________  __________________ 
3. ________________________ _____________________  __________________ 
4. ________________________ _____________________  __________________ 
5. ________________________ _____________________  __________________ 
6. ________________________ _____________________  __________________ 
 
 
The above listed first-tier subcontractor(s) are providing labor, or labor and material, with a Dollar Value equal to 
or greater than: 
 

a)  5% of the total Contract Price, but at least $15,000.  [If the Dollar Value is less than $15,000 do not list 
the subcontractor above.] 
 or 
b)  $350,000 regardless of the percentage of the total Contract Price. 

 
 
Form Submitted By (Bidder Name):  _________________________________________________ 
 
Contact Name: ___________________________________ Phone #: _______________________ 
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SECTION G – CONSTRUCTION CONTRACTORS BOARD (CCB) REGISTRATION REQUIREMENTS / 
ASBESTOS ABATEMENT LICENSING REQUIREMENTS / JOINT VENTURE - PARTNERSHIP DISCLOSURE  
 
G.1 CCB REQUIREMENTS 
(1) Offerors shall be licensed with the State of Oregon Construction Contractors Board (CCB) prior to bidding on Public 
Improvement Contract(s).  FAILURE TO COMPLY WITH THIS REQUIREMENT SHALL RESULT IN BID REJECTION. 
 
(2) All Subcontractors participating in the project shall be similarly registered with the Construction Contractors Board at the 
time they propose to engage in subcontract work.  The CCB registration requirements apply to all Building & Grounds 
contracts unless superseded by federal law. 
 
Offerors SHALL provide their Construction Contractors Board (ORS 701.055) registration number below: 
 
  CONSTRUCTION CONTRACTORS BOARD REGISTRATION NO.:  __________________ 
 
  EXPIRATION DATE OF CCB NO.:  __________________ 
 
G.2 ASBESTOS ABATEMENT LICENSING REQUIREMENTS 
An asbestos abatement license under ORS 468A.720 will not be required of the Contractor or its subcontractors. 
   
G.3 JOINT VENTURE/PARTNERSHIP DISCLOSURE  
The Offeror shall disclose whether the Offer is submitted by either a partnership or joint venture. 
 
NO:  ________     YES:  _______ 
 
If yes, the Offeror shall provide the name of the contact person for the partnership or joint venturer. 
 
Name: __________________________________________________________ 
 
 
SECTION H - SOLICITATION AMENDMENT ACKNOWLEDGEMENT 
 (1) COUNTY reserves the right to make changes to the Invitation to Bid and the resulting Contract, by written Solicitation 
Amendment (Addendum), prior to the closing time and date.  Solicitation Amendment will be mailed or faxed and posted on 
the J2B.Com web site.  The COUNTY is not responsible for an Offerors failure to receive notice of Solicitation Amendment if 
such are advertised in the foregoing manner.  Solicitation Amendments shall only be issued by the COUNTY and upon 
issuance are incorporated into the Invitation to Bid or the resulting Contract.  If required by the Solicitation Amendment, 
Bidders shall sign and return the Solicitation Amendment prior to the Closing time/date. 
 
(2) By Offeror's signature in Section O it ACKNOWLEDGES, AGREES and CERTIFIES TO THE FOLLOWING: 
  
(a) If any Solicitation Amendment are issued in connection with this ITB, Offeror has received and duly considered such 
Solicitation Amendment, and has completed the blanks below identifying all Solicitation Amendment issued, and 
acknowledging and agreeing to the terms of all such Solicitation Amendment as those terms revise the terms, conditions, 
Plans and Specifications of this ITB. 
 
       SOLICITATION AMENDMENT(s):    No.                to No.                inclusive. 
                                                                        ________            ________ 
 
(b) IN ADDITION, to completing the blanks above to identify all Solicitation Amendment, if any, issued under this ITB, Offeror 
shall sign and return any Solicitation Amendment that states that it must be signed and returned. 
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SECTION I – RESPONSIBILITY INQUIRY / CONTACTOR REFERENCES 
 
The County reserves the right, pursuant to OAR 125-249-0390 to investigate and evaluate, at any time prior to award and 
execution of the Contract, the apparent successful Offeror's responsibility to perform the Contract.  Submission of a signed 
Offer shall constitute approval for the County to obtain any information the County deems necessary to conduct the evaluation.  
The County shall notify the apparent successful Offeror, in writing, of any other documentation required, which may include, 
but is not limited to, recent profit-and-loss history; current balance statements; assets-to-liabilities ratio, including number and 
amount of secured versus unsecured creditor claims; availability of short and long-term financing; bonding capacity; credit 
information; material; equipment; facility and personnel information; performance record of Contract performance; etc.  Failure 
to promptly provide this information shall result in Offer rejection.  The County may postpone the award of the Contract after 
announcement of the apparent successful Offeror in order to complete its investigation and evaluation.  Failure of the apparent 
successful Offeror to demonstrate Responsibility, as required under OAR 125-249-0390, shall render the Offeror non-
responsible and shall constitute grounds for Offer rejection, as required under OAR 125-249-0440. 
 
1.  OFFERORS INFORMATION 
Business Name:  _____________________________________________________________________ 

Owner(s) Name:  _____________________________________________________________________ 

Business Address: 
                    __________________________________________________________________________ 

                    __________________________________________________________________________ 

Telephone Number:  ______________________________Fax No.:  ______________________________ 

Email Address:  _______________________________________________________________________ 

2.  OFFEROR REFERENCES FOR COMPARABLE PROJECTS IN SIZE AND SCOPE 
 
Offeror shall provide a list of three different project references with their Offer that can be contacted regarding the quality of 
workmanship and service that the Offeror provided on projects of comparable size and scope. Offeror shall submit this 
information using the form provided in this section or may use their own form. The list of three different project references shall 
include the following information. 
 
Project Reference #1 
 
Name of Project:  ______________________________________________________________ 

Project Location:  ______________________________________________________________ 

Project Date:  _________________________________________________________________ 

Firm Name for Contact Person:  ________________________________________________ 

Name of Contact Person:  _____________________________________________________ 

Telephone Number for Contact Person:  __________________________________________ 

Fax number for Contact Person:  ________________________________________________ 

Email Address of Contact Person:  ________________________________________________ 

 
Project Reference #2 
 
Name of Project:  ______________________________________________________________ 

Project Location:  ______________________________________________________________ 

Project Date:  _________________________________________________________________ 

Firm Name for Contact Person:  ________________________________________________ 

Name of Contact Person:  _____________________________________________________ 

Telephone Number for Contact Person:  __________________________________________ 

Fax number for Contact Person:  ________________________________________________ 

Email Address of Contact Person:  ________________________________________________ 
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SECTION J- RECYCLED PRODUCTS  
 
Vendors shall use recyclable materials to the maximum extent economically feasible in the performance of the Contract Work 
set forth in this document. Recyclable material means any material that would otherwise be a useless, unwanted or discarded 
material except for the fact that the material still has useful physical or chemical properties after serving a specific purpose and 
can, therefore be reused or recycled.  
 
I, the undersigned duly authorized representative of the Offeror, hereby affirm that Offeror will comply with the above recycled 
products provision. 
 
SECTION K - RESIDENCY INFORMATION   
 
OAR 125-249-0390 states "In determining the lowest responsive Bid, the State must add a percentage increase to the Bid of a 
nonresident Bidder equal to the percentage, if any, of the preference given to that Bidder in the state in which the Bidder 
resides." 
 
"Resident Bidder" means a Bidder that has paid unemployment taxes or income taxes in this state during the 12 calendar 
months immediately preceding submission of the Bid, has a business address in this State, and has stated in the Bid whether 
the Bidder is a "resident Bidder". (OAR 125-246-0110) 
 
"Non-resident Bidder" means a Bidder who is not a "resident Bidder" as defined above. (OAR 125-246-0110) 
 
a.  Check one:  Bidder is a (     ) Resident Bidder 
                                            (     ) Non-resident Bidder.  
 
b. If a Resident Bidder, enter your Oregon business address:  ____________________________________  
 
                                                                                                   ____________________________________ 
 
                                                                                                   ____________________________________ 
 
 
c.  If a Non-resident Bidder, enter state of residency: ___________________________________________  
 
FOREIGN CONTRACTOR: If the amount of the Contract exceeds ten thousand dollars ($10,000), and if Contractor is not 
domiciled in or registered to do business in the State, Contractor shall promptly provide to the Oregon Department of Revenue 
all information required by that Department relative to the Contract.  The State shall be entitled to withhold final payment under 
the Contract until Contractor has met this requirement. 
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SECTION L - CERTIFICATION OF COMPLIANCE WITH TAX LAWS  
 
By my signature in Section O of this Contract, I, hereby attest or affirm under penalty of perjury:  That I am authorized to act on 
behalf of the Contractor in this matter, that I have authority and knowledge regarding the payment of taxes, and that Contractor 
is, to the best of my knowledge, not in violation of any Oregon Tax Laws. For purposes of this certification, "Oregon tax laws" 
are those tax laws listed in ORS 305.380(4), namely ORS Chapters 118, 314, 316, 317, 318, 320, 321 and 323 and Sections 
10 to 20, Chapter 533, Oregon Laws 1981, as amended by Chapter 16, Oregon Laws 1982 (first special session); the elderly 
rental assistance program under ORS 310.630 to 310.706; and any local tax laws administered by the Oregon Department of 
Revenue under ORS 305.620.     
 
 
SECTION M - CERTIFICATION OF DRUG-TESTING LAW REQUIREMENTS  
 
(1) Pursuant to OAR 125-249-0200, the Offeror certifies by its signature on these solicitation document forms that it has a 
Qualifying Drug Testing Program in place for its employees that includes, at a minimum, the following:                                     
 
(a) A written employee drug testing policy, (b) Required drug testing for all new Subject Employees or, alternatively, required 
testing of all Subject Employees every 12 months on a random selection basis, and  
(c) Required testing of a Subject Employee when the Offeror has reasonable cause to believe the Subject Employee is under 
the influence of drugs.     
 
(2) A drug testing program that meets the above requirements will be deemed a "Qualifying Employee Drug Testing Program." 
An employee is a "Subject Employee" only if that employee will be working on the Project job site.                                             
 
(3) If awarded a Public Improvement Contract as a result of this solicitation, Offeror agrees that at the time of Contract 
execution it shall represent and warrant to the Agency that its Qualifying Employee Drug Testing Program is in place and will 
continue in full force and effect for the duration of the Public Improvement Contract.  The Agency's performance obligation 
(which includes, without limitation, the Agency's obligation to make payment) shall be contingent on Contractor's compliance 
with this representation and warranty.             
                                                                                  
(4) If awarded a Public Improvement Contract as a result of this solicitation, Offeror also agrees that at the time of Contract 
execution, and as a condition to Agency's performance obligation (which includes, without limitation, the Agency's obligation to 
make payment), it shall require each Subcontractor providing labor for the Project to:                                               
                                                                             
(a) Demonstrate to the Contractor that it has a Qualifying Employee Drug Testing Program for the Subcontractor's Subject 
Employees, and represent and warrant to the Contractor that the Qualifying Employee Drug Testing Program is in place at the 
time of subcontract execution and will continue in full force and effect for the duration of the subcontract; or (b) Require that 
the Subcontractor's Subject Employees participate in the Contractor's Qualifying Employee Drug Testing Program for the 
duration of the subcontract.                               
 
 
SECTION N - CERTIFICATION OF COMPLIANCE WITH NON-DISCRIMINATION LAWS  
 
By my Signature in Section O of this ITB, I certify that I am authorized to act on behalf of the Bidder in this matter 
and that the Bidder has not discriminated and will not discriminate against any disadvantaged business 
enterprise, minority-owned business, women-owned business, emerging small business, or business that a 
service-disabled veteran owns (as those terms are defined in ORS 200.005), in obtaining any required 
subcontracts. Failure to do so shall be grounds for disqualification.  
 
By my Signature in Section O of this ITB, I also hereby certify that I am authorized to act on behalf of the Bidder in 
this matter and certify that the Bidder has a written policy and practice that meets the requirements described in 
ORS 279A.112 for preventing sexual harassment, sexual assault and discrimination against employees who are 
members of a “protected class,”.  The Bidder’s policy and practice must include, but not be limited to, giving 
employees a written notice of the policy that both prohibits and prescribes disciplinary measures for conduct that 
constitutes sexual harassment, sexual assault, or unlawful discrimination.   
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SECTION O - SIGNATURE OF BIDDER'S DULY AUTHORIZED REPRESENTATIVE  
 
THIS BID MUST BE SIGNED IN INK BY AN AUTHORIZED REPRESENTATIVE OF THE BIDDER; ANY ALTERATIONS OR 
ERASURES TO THE BID MUST BE INITIALED IN INK BY THE UNDERSIGNED AUTHORIZED REPRESENTATIVE. 
 
The undersigned acknowledges, attests and certifies individually and on behalf of the Bidder that:   
 
(1) He/she is a duly authorized representative of the Bidder, has been authorized by Bidder to make all representations, 
attestations, and certifications contained in this Bid and all Solicitation Amendment, if any, issued. 
 
(2) Bidder, acting through its authorized representatives, has read and understands all Bid instructions, Specifications, Plans, 
terms and conditions contained in this Bid document (including all listed attachments and Solicitation Amendment, if any, 
issued);  
 
(3) The Bid submitted is in response to the specific language contained in the ITB, and Bidder has made no assumptions 
based upon either (a) verbal or written statements not contained in the ITB, or (b) any previously-issued ITB, if any. 
 
(4) The State shall not be liable for any claims or be subject to any defenses asserted by Bidder based upon, resulting from, or 
related to, Bidders failure to comprehend all requirements of the ITB. 
 
(5) The State shall not be liable for any expenses incurred by Bidder in preparing and submitting its Offer or in participating in 
the Offer evaluation/selection process. 
 
(6) The Bidder agrees to be bound by and comply with all applicable requirements of ORS 279C.800 through ORS 279C.870 
and the administrative rules of the Bureau of Labor and Industries (BOLI) regarding prevailing wage rates and payment of a 
fee to BOLI. 
 
(7) The Offer was prepared independently from all other Bidders, and without collusion, fraud, or other dishonesty.   
 
(8) Bidder is bound by and will comply with all requirements, Specifications, Plans, terms and conditions contained in this Bid 
(including all listed attachments and Solicitation Amendment, if any, issued); 
 
(9) Bidder will furnish the designated item(s) and/or service(s) in accordance with the Bid Specifications, Plans and 
requirements, and will comply in all respects with the terms of the resulting Contract upon award; and  
 
(10) Bidder represents and warrants that Bidder has the power and authority to enter into and perform the Contract and that 
the Contract, when executed and delivered, shall be a valid and binding obligation of Contractor enforceable in accordance 
with its terms. 
 
(11) All affirmations and certifications contained in Sections J, K, L, M and N are true and correct. 
 
 
Company Name:             
 
 
Authorized Signature:  __________________________________ Title: _____________________________ 
 
 
FEIN ID# or SSN# (required):  ________________________________________ 
 
 
Contact Person (Type or Print):  ____________________________________________________________ 
 
  
Telephone Number: (_____) _________________Fax Number: (_____) ___________________ 
 
 
Email address:      
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EXHIBIT 1 
 

Bid Proposal Form 
 
Clatsop County: Court Security Improvements 
 
The undersigned, as bidder declares: 
 
That the only person or parties interested in this Proposal as principals are those named therein; 
 
That this Proposal is made without collusion with any other person, firm or corporation; 
 
That he has carefully examined and fully understands the applicable Specifications, Supplemental 
Specifications, Special Provisions, Plans, Drawings, Form of Contract, General Information and General 
Requirements and other required provisions relating to the "Construction Project", on file in the office of 
the Building & Grounds Department of Clatsop County and as hereby made a part of this agreement; 
 
That he submits this Proposal subject to the terms and conditions stated in the Specifications and Form 
of Contract; 
 
That if this bid is accepted, he will contract with said Clatsop County in the approved form of contract, to 
provide all necessary machinery, tools, apparatus, and other means of construction and to do all work 
and furnish all the materials specified in the contract in the manner and time therein prescribed and 
according to the requirements as therein set forth; 
 
That he will accept as full payment, therefore, the amount earned under the contract in the manner 
described in the General Requirements; 
 
That he will comply with the provisions of ORS 279C.800 through 279C.870 regarding prevailing wage 
rates (if a contract for work or improvement) and all other applicable provisions of Oregon law as well 
as all Clatsop County ordinances and rules relating to public contracting; 
 
That he has not discriminated against minorities, women, or small business enterprises in obtaining any 
subcontracts; 
 
That he is not in violation of any Oregon Tax Law; 
 
That after having carefully examined the Specifications covering the project, the bidder proposes to 
furnish all necessary labor, materials, and equipment to complete the project as described herein and to 
perform the work in full accordance with said Specifications and drawings, and to meet the performance 
and prescriptive requirements describe herein and made necessary by system requirements and 
governing regulations. 
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Bid Proposal Form, page 2 
 
BASE BID: Clatsop County: Court Security Improvements 
 
General Cost (O&P), Permits, Supervision, Etc.) $ 

Entry Screening areas and Associated Work $ 

Holding Cells and Associated Work $ 

Window Replacement $ 

Elevator Modernization $ 

District Attorney Office, reception window upgrade $ 

Misc. $ 

Total Bid $ 

 
 
___________________________________________________________________ 

Written amount (total) 
 
DOLLARS ($________________________  )   Date (________________) 
 
Alternate 
No. 

Description: Spec. Section 01 23 00 Cost 

1 Base Scope at South Entry Stairs $ 

2 South Entry Stairs, Base Scope & Trench Drain $ 

3 Main Level Door Hardware $ 

4 Replace Bullet-Resistant Glass $ 

 
 
 
Unit Prices: Clatsop County: Court Security Improvements 
 
Unit Price A: Cost Per hour for Carpenters $                      / Hour 

Unit Price B: Cost per hour for supervisor to perform additional 
work as requested by owner during the course of this project. 

 
$                      / Hour 

Unit Price D: Indicate percent markup (above contactors cost) 
for material or rental items required to perform additional work. 

 
%                       

 
 
The bidder acknowledges that the work must be Substantial Completion Prior to June 30, 2024. County 
acknowledges this may be negotiated based on delivery schedule of Elevator Systems.  
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Bid Proposal Form, page 3 
 
If this proposal is accepted and the undersigned shall fail to or neglect to contract as aforesaid within ten (10) 
days from date of receiving from the County, the contract, prepared and ready for execution, the County may at 
their option, determine that the bidder has abandoned the contract and thereupon forfeiture of the security 
accompanying this proposal shall operate and the same shall be property of the County. 
 
The names of the president, treasurer, and manager of the bidding corporation, or the names and residences of 
all persons and parties interested in this Bid as partners or principals are as follows: 
 
Name      Address 
              
 
              
 
The names of the surety by which the Performance Bond covering the Contract, if awarded, will be furnished, and 
the name and address of the surety’s local agent are as follows: 
 
Name of Surety            
 
Name of Agent            
 
Address            
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EXHIBIT 2 
 

CLATSOP COUNTY 
STANDARD PUBLIC IMPROVEMENT CONTRACT 

BID BOND 
 
We, _____________________________________, as “Principal,” 
 (Name of Principal) 
 
and ___________________________________, an _________________ Corporation, 
 (Name of Surety) 
 
authorized to transact Surety business in Oregon, as “Surety,” hereby jointly and severally bind ourselves, our 
respective heirs, executors, administrators, successors and assigns to pay unto Clatsop County  (“Obligee”) the 
sum of  ($____________________________)  
 
_________________________________________________________________ dollars. 
 
WHEREAS, the condition of the obligation of this bond is that Principal has submitted its proposal or bid to an 
agency of the Obligee in response to Obligee’s procurement document (No. __________________) for the 
project identified as: 
_____________________________________________________________________ which proposal or bid is 
made a part of this bond by reference, and Principal is required to furnish bid security in an amount equal to ten 
(10%) percent of the total amount of the bid pursuant to the procurement document and ORS 279C.365(4) for 
competitive bidding or 279C.400(5) for competitive proposals. 
 
NOW, THEREFORE, if the proposal or bid submitted by Principal is accepted, and if a contract pursuant to the 
proposal or bid is awarded to Principal, and if Principal enters into and executes such contract within the time 
specified in the procurement document and executes and delivers to Obligee its good and sufficient performance 
and payment bonds required by Obligee, as well as any required proof of insurance, within the time fixed by 
Obligee, then this obligation shall be void; otherwise, it shall remain in full force and effect. 
 
IN WITNESS WHEREOF, we have caused this instrument to be executed and sealed by our duly authorized legal 
representatives this ________________day of _________________________, 20__. 
 
 
PRINCIPAL:  ______________________________ SURETY:  __________________________ 
 
By________________________________________ BY ATTORNEY-IN-FACT: 
  Signature 
 
___________________________________________ ___________________________________ 
  Official Capacity     Name 
 
Attest:  ____________________________________ ___________________________________ 
  Corporation Secretary     Signature 
 
       ___________________________________ 
         Address 
 
              
      ____________________________________ 
       City   State  Zip 
       _______________ _________________ 
       Phone   Fax 
Not required if Bid under $100,000  
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EXHIBIT 3 

Clatsop County 
STANDARD PUBLIC IMPROVEMENT CONTRACT 

PERFORMANCE BOND 
 
Bond No._______________________________ 
Solicitation _____________________________ 
Project Name  ___________________________ 
 
 
__________________(Surety #1)  Bond Amount No. 1:  $______________ 
__________________(Surety #2)*  Bond Amount No. 2:*  $______________ 
  * If using multiple sureties   Total Penal Sum of Bond: $______________ 
 
 
We, ________________________________________________as Principal, and the above identified 
Surety(ies), authorized to transact surety business in Oregon, as Surety, hereby jointly and severally bind 
ourselves, our respective heirs, executors, administrators, successors and assigns firmly by these 
presents to pay unto Clatsop County the sum of (Total Penal Sum of Bond) 
________________________________________________________________________  
(Provided, that we the Sureties bind ourselves in such sum “jointly and severally” as well as “severally” 
only for the purpose of allowing a joint action or actions against any or all of us, and for all other purposes 
each Surety binds itself, jointly and severally with the Principal, for the payment of such sum only as is 
set forth opposite the name of such Surety), and 
 
WHEREAS, the Principal has entered into a contract with the Clatsop County, the plans, specifications, 
terms and conditions of which are contained in the above-referenced Solicitation; 
 
WHEREAS, the terms and conditions of the contract, together with applicable plans, standard 
specifications, special provisions, schedule of performance, and schedule of contract prices, are made 
a part of this Performance Bond by reference, whether or not attached to the contract (all hereafter 
called “Contract”); and 
 
WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions, 
requirements, plans and specifications, and all authorized modifications of the Contract which increase 
the amount of the work, the amount of the Contract, or constitute an authorized extension of the time for 
performance, notice of any such modifications hereby being waived by the Surety: 
 
NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal herein shall 
faithfully and truly observe and comply with the terms, conditions and provisions of the Contract, in all 
respects, and shall well and truly and fully do and perform all matters and things undertaken by Contractor 
to be performed under the Contract, upon the terms set forth therein, and within the time prescribed 
therein, or as extended as provided in the Contract, with or without notice to the Sureties, and shall 
indemnify and save harmless Clatsop County, and members thereof, its officers, commissioners, 
employees and agents, against any direct or indirect damages or claim of every kind and description that 
shall be suffered or claimed to be suffered in connection with or arising out of the performance of the 
Contract by the Principal or its subcontractors, and shall in all respects perform said contract according 
to law, then this obligation is to be void; otherwise, it shall remain in full force and effect. 
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PERFORMANCE BOND, page 2 
 
Nonpayment of the bond premium will not invalidate this bond nor shall Clatsop County, or the above-
referenced agency(ies), be obligated for the payment of any premiums. 
 
This bond is given and received under authority of ORS Chapter 279C, the provisions of which hereby 
are incorporated into this bond and made a part hereof. 
 
IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND SEALED 
BY OUR DULY AUTHORIZED LEGAL REPRESENTATIVES. 
 
Dated this __________________ day of ___________________, 20__. 
 
 
      PRINCIPAL: __________________________ 
 
      By____________________________________ 
         Signature 
      ______________________________________ 
         Official Capacity 
      Attest:  ________________________________ 
         Corporation Secretary 
 
 
      SURETY: _____________________________ 

[Add signatures for each surety if using multiple bonds] 
 
      BY ATTORNEY-IN-FACT: 

[Power-of-Attorney must accompany each surety bond] 
 
      ______________________________________ 
         Name 
      ______________________________________ 
         Signature 
      ______________________________________ 
         Address 
      ______________________________________ 
      City   State  Zip 
      _________________  ____________________ 
      Phone   Fax    

 
 
 
Not required if Bid under $100,000 
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EXHIBIT 4 
 

CLATSOP COUNTY 
 

STANDARD PUBLIC IMPROVEMENT CONTRACT 
 

PAYMENT BOND 
 
Bond No.   __________________________________ 
Solicitation _________________________________ 
Project Name   _______________________________ 
 
__________________ (Surety #1)  Bond Amount No. 1:  $ ___________ 
__________________ (Surety #2) *  Bond Amount No. 2: *  $ ___________ 
  *  If using multiple sureties  Total Penal Sum of Bond: $ ___________ 
 
 
We, ________________________________________________, as Principal, and the above identified 
Surety(ies), authorized to transact surety business in Oregon, as Surety, hereby jointly and severally bind 
ourselves, our respective heirs, executors, administrators, successors and assigns firmly by these 
presents to pay unto Clatsop County the sum of (Total Penal Sum of 
Bond)_________________________________________________________________________ 
(Provided, that we the Sureties bind ourselves in such sum “jointly and severally” as well as “severally” 
only for the purpose of allowing a joint action or actions against any or all of us, and for all other purposes 
each Surety binds itself, jointly and severally with the Principal, for the payment of such sum only as is 
set forth opposite the name of such Surety), and 
 
WHEREAS, the Principal has entered into a contract with Clatsop County, the plans, specifications, terms 
and conditions of which are contained in above-referenced Solicitation; 
 
WHEREAS, the terms and conditions of the contract, together with applicable plans, standard 
specifications, special provisions, schedule of performance, and schedule of contract prices, are made a 
part of this Payment Bond by reference, whether or not attached to the contract (all hereafter called 
“Contract”); and 
 
WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions, 
requirements, plans and specifications, and schedule of contract prices which are set forth in the 
Contract and any attachments, and all authorized modifications of the Contract which increase the 
amount of the work, or the cost of the Contract, or constitute authorized extensions of time for 
performance of the Contract, notice of any such modifications hereby being waived by the Surety: 
 
NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal shall faithfully and 
truly observe and comply with the terms, conditions and provisions of the Contract, in all respects, and 
shall well and truly and fully do and perform all matters and things by it undertaken to be performed under 
said Contract and any duly authorized modifications that are made, upon the terms set forth therein, and 
within the time prescribed therein, or as extended therein as provided in the Contract, with or without 
notice to the Sureties, and shall indemnify and save harmless  Clatsop County, and members thereof, its 
officers, commissioners, employees and agents, against any claim for direct or indirect damages of every 
kind and description that shall be suffered or claimed to be suffered in connection with or arising out of 
the performance of the Contract by the Contractor or its subcontractors, and shall promptly pay all 
persons supplying labor, materials or both to the Principal or its subcontractors for prosecution of the 
work provided in the Contract; and shall promptly pay all contributions due the State Industrial Accident 
Fund and the State Unemployment Compensation Fund  
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from the Principal or its subcontractors in connection with the performance of the Contract; and shall pay 
over to the Oregon Department of Revenue all sums required to be deducted and retained from the 
wages of employees of the Principal and its subcontractors pursuant to ORS 316.167, and shall permit 
no lien nor claim to be filed or prosecuted against the State on account of any labor or materials furnished; 
and shall do all things required of the Principal by the laws of this State, then this obligation shall be void; 
otherwise, it shall remain in full force and effect. 
 
Nonpayment of the bond premium will not invalidate this bond nor shall Clatsop County, or the above-
referenced agency(ies), be obligated for the payment of any premiums. 
 
This bond is given and received under authority of ORS Chapter 279C, the provisions of which hereby 
are incorporated into this bond and made a part hereof. 
 
IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND SEALED 
BY OUR DULY AUTHORIZED LEGAL REPRESENTATIVES: 
 
Dated this ___________________day of _____________________, 20__. 
 
 
      PRINCIPAL:  _________________________ 
 
      By  __________________________________ 
         Signature 
      _____________________________________ 
         Official Capacity 
      Attest:  _______________________________ 
         Corporation Secretary 
 
 
      SURETY: ____________________________ 
      [Add signatures for each if using multiple bonds] 
 
      BY ATTORNEY-IN-FACT: 
      [Power-of-Attorney must accompany each bond] 
 
      _____________________________________ 
         Name 
      _____________________________________ 
         Signature 
      _____________________________________ 
         Address 
      _____________________________________ 
      City   State       Zip 
      _____________________________________ 
      Phone   Fax 

 
 

PAYMENT BOND, page 2 
 

Not required if Bid under $100,000 
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EXHIBIT 5 
 

CLATSOP COUNTY 
Public Improvement Agreement Form 

 Astoria, Oregon 97103 
 An Equal Opportunity Employer 
 

Sample 
         Contract No: XXXX 
 CONSTRUCTION PROJECT 
 
 
 
PARTIES: “Clatsop County”   “Contractor” 

Clatsop County   XXXX 
  800 Exchange, Suite 310   XXXX 
  Astoria, Oregon 97103  XXXX 
 

 
PROJECT: Clatsop County: Court Security Improvements 

749 Commercial Street 
Astoria, Oregon 

   

 County and Contractor agree as follows:  

1. The work on this project: Clatsop County Court Security Improvements, Astoria, Oregon. 
 
2. Dates of commencement and substantial completion:                                                                                                                             
 Subject to adjustment as provided in the Contract Documents. 

3. Contract Sum: Clatsop County shall pay Contractor $XXXXX for its performance under the 
contract, subject to additions and deletions as provided for in the Contract Documents. 

 
4. Enumeration of Contract Documents: The following Contract Documents as enumerated 

below are incorporated fully into the terms of this agreement: 
 All work described in contract documents consisting of: Proposal and Special Provisions, 

General Conditions, Supplemental General Conditions, Plans and Specifications, Advertisement 
for Bid, Invitation to Bid, Prevailing Wage Rates, Instruction to Bidders, Bid Bond, Performance 
and Payment Bond, Payroll and Certified Payment Form, Drawings and Details.  

 
5. Conflict in Terms: In the event of a conflict in the terms set forth in the Contract Documents, 

the Supplementary Conditions shall prevail. 
 
6. Governing Law/Venue:  This agreement shall be governed by the laws of the State of Oregon.  

Any action commenced in connection with this agreement shall be in the Circuit Court of 
Clatsop County, Oregon.  The prevailing party shall be entitled to reasonable attorney fees and 
costs, including an appeal.  All rights and remedies of Clatsop County shall be cumulative and 
may be exercised successively or concurrently.  The foregoing is without limitation to or waiver 
of any other rights or remedies of Clatsop County according to law. 

 
7. Other Provisions: 

Failure to complete the Work by the specified time will result in actual damage to the County. 
Since actual damages would be difficult or impossible to determine, it is agreed that the 
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Contractor shall pay to the County, not as a penalty but as liquidated damages, $100 per Day 
for each Day elapsed past the date set for Substantial Completion, until such time as 
Substantial Completion has been obtained. Liquidated damages may be deducted by the 
County from any funds due the Contractor. 

 
 
FOR COUNTY:     CONTRACTOR: 
 
 
                                                                                
Signature    Date  Signature    Date 
 
                                                                                
Title       Title 
 
   

:    XXXX  
     
       XXXX 
County Manager       
       
       XXXX 
 
 
       Attn:  XXXX 
  

Social Security No. or 
       Tax Identification Number: 
County Counsel      
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EXHIBIT 6 
 

State of Oregon General Conditions for Public Improvement 
Contracts 

 
JANUARY 1, 2012
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STATE OF OREGON 

 

GENERAL CONDITIONS 
 

FOR 

PUBLIC IMPROVEMENT 

CONTRACTS 

 
 

 
 
 
 
 

NOTICE TO STATE AGENCIES AND PUBLIC IMPROVEMENT CONTRACTORS 
 
 

January 1, 2012 Edition 
 
 

 

 
Changes to the General Conditions (including any additions, deletions or substitutions) should only be 
made by Supplemental General Conditions, unless the General Conditions are specifically modified in the 
Public Improvement Agreement (which has a higher order of precedence under Section A.3 of the 
General Conditions).  The text of these General Conditions should not otherwise be altered.   
 
 
NOTE: THE FOLLOWING GENERAL CONDITIONS HAVE BEEN REVIEWED AS TO FORM BY THE 

OREGON DEPARTMENT OF JUSTICE.  THE LEGAL SUFFICIENCY AND APPROVAL 
REQUIREMENTS OF ORS 291.047 ARE STILL APPLICABLE FOR INDIVIDUAL 
PROCUREMENTS OF STATE AGENCIES, UNLESS AN EXEMPTION HAS BEEN GRANTED 
PURSUANT TO THAT STATUTE AND ADMINISTRATIVE RULES AT OAR CHAPTER 137, 
DIVISION 45.  
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STATE OF OREGON 
GENERAL CONDITIONS FOR PUBLIC IMPROVEMENT CONTRACTS 

JANUARY 1, 2012 
 

TABLE OF SECTIONS 
 

  

SECTION A 
GENERAL PROVISIONS 
 
A.1 DEFINITION OF TERMS 
A.2 SCOPE OF WORK 
A.3 INTERPRETATION OF CONTRACT 

DOCUMENTS 
A.4 EXAMINATION OF PLANS, SPECIFICATIONS, 
 AND SITE 
A.5 INDEPENDENT CONTRACTOR STATUS 
A.6 RETIREMENT SYSTEM STATUS AND TAXES 
A.7 GOVERNMENT EMPLOYMENT STATUS 
 
 
SECTION B 
ADMINISTRATION OF THE CONTRACT 
 
B.1 OWNER’S ADMINISTRATION OF THE 

CONTRACT 
B.2 CONTRACTOR'S MEANS AND METHODS 
B.3 MATERIALS AND WORKMANSHIP 
B.4 PERMITS 
B.5 COMPLIANCE WITH GOVERNMENT LAWS AND 

REGULATIONS 
B.6 SUPERINTENDENCE 
B.7 INSPECTION 
B.8 SEVERABILITY 
B.9 ACCESS TO RECORDS 
B.10 WAIVER 
B.11 SUBCONTRACTS AND ASSIGNMENT 
B.12 SUCCESSORS IN INTEREST 
B.13 OWNER'S RIGHT TO DO WORK 
B.14 OTHER CONTRACTS 
B.15 GOVERNING LAW 
B.16 LITIGATION 
B.17 ALLOWANCES 
B.18 SUBMITTALS, SHOP DRAWINGS, PRODUCT 

DATA AND SAMPLES 
B.19 SUBSTITUTIONS 
B.20 USE OF PLANS AND SPECIFICATIONS 
B.21 FUNDS AVAILABLE AND AUTHORIZED 
B.22 NO THIRD PARTY BENEFICIARIES 
 
 
SECTION C 
WAGES AND LABOR 
 
C.1 MINIMUM WAGES RATES ON PUBLIC WORKS 
C.2 PAYROLL CERTIFICATION; ADDITIONAL 

RETAINAGE; FEE REQUIREMENTS 
C.3 PROMPT PAYMENT AND CONTRACT 

CONDITIONS 
C.4 PAYMENT FOR MEDICAL CARE 
C.5 HOURS OF LABOR 
 
 
SECTION D 
CHANGES IN THE WORK 
 
D.1 CHANGES IN THE WORK 
D.2 DELAYS 
D.3 CLAIMS REVIEW PROCESS 

SECTION E 
PAYMENTS 
 
E.1 SCHEDULE OF VALUES 
E.2 APPLICATIONS FOR PAYMENT 
E.3 PAYROLL CERTIFICATION REQUIREMENT 
E.4 DUAL PAYMENT SOURCES 
E.5 RETAINAGE 
E.6 FINAL PAYMENT 
 
 
SECTION F 
JOB SITE CONDITIONS 
 
F.1 USE OF PREMISES 
F.2 PROTECTION OF WORKERS, PROPERTY  
 AND THE PUBLIC 
F.3 CUTTING AND PATCHING 
F.4 CLEANING UP 
F.5 ENVIRONMENTAL CONTAMINATION 
F.6 ENVIRONMENTAL CLEAN-UP 
F.7 FORCE MAJEURE 
 
 
SECTION G 
INDEMNITY, BONDING AND INSURANCE 
 
G.1 RESPONSIBILITY FOR DAMAGES/INDEMNITY 
G.2 PERFORMANCE AND PAYMENT SECURITY; 

PUBLIC WORKS BOND 
G.3 INSURANCE 
 
 
SECTION H 
SCHEDULE OF WORK 
 
H.1 CONTRACT PERIOD 
H.2 SCHEDULE 
H.3 PARTIAL OCCUPANCY OR USE 
 
 
SECTION I 
CORRECTION OF WORK 
 
I.1 CORRECTIONS OF WORK BEFORE FINAL  
 PAYMENT 
I.2 WARRANTY WORK 
 
 
SECTION J 
SUSPENSION AND/OR TERMINATION OF THE WORK 
 
J.1 OWNER'S RIGHT TO SUSPEND THE WORK 
J.2 CONTRACTOR'S RESPONSIBILITIES 
J.3 COMPENSATION FOR SUSPENSION 
J.4 OWNER'S RIGHT TO TERMINATE CONTRACT 
J.5 TERMINATION FOR CONVENIENCE 
J.6 ACTION UPON TERMINATION 
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SECTION K 
CONTRACT CLOSE-OUT 
 
K.1 RECORD DRAWINGS 
K.2 OPERATION AND MAINTENANCE MANUALS 
K.3 AFFIDAVIT/RELEASE OF LIENS AND CLAIMS 
K.4 COMPLETION NOTICES 
K.5 TRAINING 
K.6 EXTRA MATERIALS 
K.7 ENVIRONMENTAL CLEAN-UP 
K.8 CERTIFICATE OF OCCUPANCY 
K.9 OTHER CONTRACTOR RESPONSIBILITIES 
K.10 SURVIVAL 
 
 
SECTION L 
LEGAL RELATIONS AND RESPONSIBILITY 
TO THE PUBLIC 
 
L.1 LAWS TO BE OBSERVED 
L.2 FEDERAL AGENCIES 
L.3 STATE AGENCIES 
L.4 LOCAL AGENCIES 
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STATE OF OREGON 
GENERAL CONDITIONS FOR PUBLIC IMPROVEMENT CONTRACTS 

(“General Conditions”) 
 
 

SECTION A 
GENERAL PROVISIONS 

 
A.1  DEFINITION OF TERMS                                                                
 
 In the Contract Documents the following terms shall be 
as defined below: 
 
ARCHITECT/ENGINEER, means the Person appointed by 
the Owner to make drawings and specifications and, to 
provide contract administration of the Work contemplated by 
the Contract to the extent provided herein or by 
supplemental instruction of Owner (under which Owner may 
delegate responsibilities of the Owner’s Authorized 
Representative to the Architect/Engineer), in accordance 
with ORS Chapter 671 (Architects) or ORS Chapter 672 
(Engineers) and administrative rules adopted thereunder. 
 
CHANGE ORDER, means a written order issued by the 
Owner's Authorized Representative to the Contractor 
requiring a change in the Work within the general scope of 
the Contract Documents, issued under the changes 
provisions of Section D.1 including Owner's written change 
directives as well as changes reflected in a writing executed 
by the parties to this Contract and, if applicable, establishing 
a Contract Price or Contract Time adjustment for the 
changed Work. 
 
CLAIM, means a demand by Contractor pursuant to Section 
D.3 for review of the denial of Contractor’s initial request for 
an adjustment of Contract terms, payment of money, 
extension of Contract Time or other relief, submitted in 
accordance with the requirements and within the time limits 
established for review of Claims in these General 
Conditions. 
 
CONTRACT, means the written agreement between the 
Owner and the Contractor comprised of the Contract 
Documents which describe the Work to be done and the 
obligations between the parties. 
 
CONTRACT DOCUMENTS, means the Solicitation 
Document and addenda thereto, the State of Oregon Public 
Improvement Agreement Form, General Conditions, 
Supplemental General Conditions, if any, the accepted Offer, 
Plans, Specifications, amendments and Change Orders. 
 
CONTRACT PERIOD, as set forth in the Contract 
Documents, means the total period of time beginning with 
the issuance of the Notice to Proceed and concluding upon 
Final Completion. 
 
CONTRACT PRICE, means the total of the awarded Offer 
amount, as increased or decreased by the price of approved 
alternates and Change Orders. 
 
CONTRACT TIME, means any incremental period of time 
allowed under the Contract to complete any portion of the 
Work as reflected in the project schedule. 
 
CONTRACTOR, means the Person awarded the Contract 
for the Work contemplated. 
 

DAYS, are calendar days, including weekdays, weekends 
and holidays, unless otherwise specified. 
 
DIRECT COSTS, means, unless otherwise provided in the 
Contract Documents, the cost of materials, including sales 
tax, cost of delivery; cost of labor, including social security, 
old age and unemployment insurance, and fringe benefits 
required by agreement or custom; worker's compensation 
insurance; project specific insurance (including, without 
limitation, Builder’s Risk Insurance and Builder’s Risk 
Installation Floater); bond premiums, rental cost of 
equipment, and machinery required for execution of the 
work; and the additional costs of field personnel directly 
attributable to the Work. 
 
FINAL COMPLETION, means the final completion of all 
requirements under the Contract, including Contract 
Closeout as described in Section K but excluding Warranty 
Work as described in Section I.2, and the final payment and 
release of all retainage, if any, released. 
 
FORCE MAJEURE, means an act, event or occurrence 
caused by fire, riot, war, acts of God, nature, sovereign, or 
public enemy, strikes, freight embargoes or any other act, 
event or occurrence that is beyond the control of the party to 
this Contract who is asserting Force Majeure. 
 
NOTICE TO PROCEED, means the official written notice 
from the Owner stating that the Contractor is to proceed with 
the Work defined in the Contract Documents.  
Notwithstanding the Notice to Proceed, Contractor shall not 
be authorized to proceed with the Work until all initial 
Contract requirements, including the Contract, performance 
bond and payment bond, and certificates of insurance, have 
been fully executed and submitted to Owner in a suitable 
form. 
 
OFFER, means a bid in connection with an invitation to bid 
and a proposal in connection with a request for proposals. 
 
OFFEROR, means a bidder in connection with an invitation 
to bid and a proposer in connection with a request for 
proposals. 
 
OVERHEAD, means those items which may be included in 
the Contractor's markup (general and administrative 
expense and profit) and that shall not be charged as Direct 
Cost of the Work, including without limitation such Overhead 
expenses as wages or salary of personnel above the level of 
foreman (i.e., superintendents and project managers), 
expenses of Contractor's offices at the job site (e.g. job 
trailer) including expenses of personnel staffing the job site 
office, and Commercial General Liability Insurance and 
Automobile Liability Insurance. 
 
OWNER, means the State of Oregon acting by and through 
the governmental entity identified in the Solicitation 
Document. 
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OWNER'S AUTHORIZED REPRESENTATIVE, means 
those individuals identified in writing by the Owner to act on 
behalf of the Owner for this project.  Owner may elect, by 
written notice to Contractor, to delegate certain duties of the 
Owner’s Authorized Representative to more than one party, 
including without limitation, to an Architect/Engineer.  
However, nothing in these General Conditions is intended to 
abrogate the separate design professional responsibilities of 
Architects under ORS Chapter 671 or of Engineers under 
ORS Chapter 672. 
 
PERSON, means an entity doing business as a sole 
proprietorship, a partnership, a joint venture, a corporation, a 
limited liability company or partnership, or any other entity 
possessing the legal capacity to contract. 
 
PLANS, means the drawings which show the location, type, 
dimensions, and details of the Work to be done under the 
Contract. 
 
PUNCHLIST, means the list of Work yet to be completed or 
deficiencies which need to be corrected in order to achieve 
Final Completion of the Contract. 
 
RECORD DOCUMENT, means the as-built Plans, 
Specifications, testing and inspection records, product data, 
samples, manufacturer and distributor/supplier warranties 
evidencing transfer to Owner, operational and maintenance 
manuals, shop drawings, Change Orders, correspondence, 
certificate(s) of occupancy, and other documents listed in 
Subsection B.9.1 of these General Conditions, recording all 
Services performed. 
 
SOLICITATION DOCUMENT, means an invitation to bid or 
request for proposal or request for quotes. 
 
SPECIFICATION, means any description of the physical or 
functional characteristics of the Work, or of the nature of a 
supply, service or construction item.  Specifications may 
include a description of any requirement for inspecting, 
testing or preparing a supply, service or construction item for 
delivery and the quantities or qualities of materials to be 
furnished under the Contract.  Specifications generally will 
state the results or products to be obtained and may, on 
occasion, describe the method and manner of doing the 
work to be performed.  Specifications may be incorporated 
by reference and/or may be attached to the Contract. 
 
SUBCONTRACTOR, means a Person having a direct 
contract with the Contractor, or another Subcontractor, to 
perform one or more items of the Work. 
 
SUBSTANTIAL COMPLETION, means the date when the 
Owner accepts in writing the construction, alteration or repair 
of the improvement to real property or any designated 
portion thereof as having reached that state of completion 
when it may be used or occupied for its intended purpose.  
Substantial Completion of facilities with operating systems 
occurs only after thirty (30) continuous Days of successful, 
trouble-free operation of the operating systems as provided 
in Section K.4.2. 
 
SUBSTITUTIONS, means items that in function, 
performance, reliability, quality, and general configuration 
are the same or better than the product(s) specified.  
Approval of any substitute item shall be solely determined by 
the Owner's Authorized Representative.  The decision of the 
Owner's Authorized Representative is final. 
 
SUPPLEMENTAL GENERAL CONDITIONS, means those 
conditions that remove from, add to, or modify these General 
Conditions.  Supplemental General Conditions may be 

included in the Solicitation Document or may be a separate 
attachment to the Contract. 
 
WORK, means the furnishing of all materials, equipment, 
labor, transportation, services and incidentals necessary to 
successfully complete any individual item or the entire 
Contract and the carrying out of duties and obligations 
imposed by the Contract Documents. 
 
A.2  SCOPE OF WORK 
 
 The Work contemplated under this Contract 
includes all labor, materials, transportation, equipment and  
services for, and incidental to, the completion of all 
construction work in connection with the project described in 
the Contract Documents.  The Contractor shall perform all 
Work necessary so that the project can be legally occupied 
and fully used for the intended use as set forth in the 
Contract Documents. 
 
A.3  INTERPRETATION OF CONTRACT DOCUMENTS 
 
A.3.1 Unless otherwise specifically defined in the Contract 

Documents, words which have well-known technical 
meanings or construction industry meanings are 
used in the Contract Documents in accordance with 
such recognized meanings.  Contract Documents are 
intended to be complementary.  Whatever is called 
for in one, is interpreted to be called for in all.  
However, in the event of conflicts or discrepancies 
among the Contract Documents, interpretations will 
be based on the following descending order of 
precedence: 

 
1. Contract amendments and Change Orders, with 

those of later date having precedence over 
those of an earlier date; 

 
2. The Supplemental General Conditions; 
 
3. The State of Oregon Public Improvement 

Agreement Form; 
 
4. The General Conditions 
 
5. The Plans and Specifications 
 
6. The Solicitation Document and any addenda 

thereto; 
 
7. The accepted Offer. 

 
A.3.2 In the case of an inconsistency between Plans and 

Specifications or within either document not clarified 
by addendum, the better quality or greater quantity of 
Work shall be provided in accordance with the 
Owner or Owner's Authorized Representative's 
interpretation in writing. 

 
A.3.3 If the Contractor finds discrepancies in, or omissions 

from the Contract Documents, or if the Contractor is 
in doubt as to their meaning, the Contractor shall at 
once notify the Owner or Owner's Authorized 
Representative.  Matters concerning performance 
under, and interpretation of requirements of, the 
Contract Documents will be decided by the Owner's 
Authorized Representative, who may delegate that 
duty in some instances to the Architect/Engineer.  
Responses to Contractor's requests for interpretation 
of Contract Documents will be made in writing by 
Owner's Authorized Representative (or the 
Architect/Engineer) within any time limits agreed 
upon or otherwise with reasonable promptness.  
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Interpretations and decisions of the Owner's 
Authorized Representative (or Architect/Engineer) 
will be consistent with the intent of and reasonably 
inferable from the Contract Documents.  Contractor 
shall not proceed without direction in writing from the 
Owner's Authorized Representative (or 
Architect/Engineer). 

 
A.3.4 References to standard specifications, manuals, 

codes of any technical society, organization or 
association, to the laws or regulations of any 
governmental authority, whether such reference be 
specific or by implication, shall mean the latest 
standard specification, manual, code, laws or 
regulations in effect in the jurisdiction where the 
project is occurring on the first published date of the 
Solicitation Document, except as may be otherwise 
specifically stated. 

 
A.4  EXAMINATION OF PLANS, SPECIFICATIONS, AND 

SITE 
 
A.4.1 It is understood that the Contractor, before 

submitting an Offer, has made a careful examination 
of the Contract Documents; has become fully 
informed as to the quality and quantity of materials 
and the character of the Work required; and has 
made a careful examination of the location and 
conditions of the Work and the sources of supply for 
materials.  The Owner will in no case be responsible 
for any loss or for any unanticipated costs that may 
be suffered by the Contractor as a result of the 
Contractor's failure to acquire full information in 
advance in regard to all conditions pertaining to the 
Work.  No oral agreement or conversation with any 
officer, agent, or personnel of the Owner, or with the 
Architect/Engineer either before or after the 
execution of this Contract, shall affect or modify any 
of the terms or obligations herein contained. 

 
A.4.2 Should the Plans or Specifications fail to particularly 

describe the materials, kind of goods, or details of 
construction of any aspect of the Work, Contractor 
shall have the duty to make inquiry of the Owner and 
Architect/Engineer as to what is required prior to 
performance of the Work.  Absent Specifications to 
the contrary, the materials or processes that would 
normally be used to produce first quality finished 
Work shall be considered a part of the Contract 
requirements. 
 

A.4.3 Any design errors or omissions noted by the 
Contractor shall be reported promptly to the Owner’s 
Authorized Representative, including without 
limitation, any nonconformity with applicable laws, 
statutes, ordinances, building codes, rules and 
regulations. 
 

A.4.4 If the Contractor believes that additional cost or 
Contract Time is involved because of clarifications or 
instructions issued by the Owner's Authorized 
Representative (or Architect/Engineer) in response to 
the Contractor’s notices or requests for information, 
the Contractor must submit a written request to the 
Owner’s Authorized Representative, setting forth the 
nature and specific extent of the request, including all 
time and cost impacts against the Contract as soon 
as possible, but no later than thirty (30) Days after 
receipt by Contractor of the clarifications or 
instructions issued.  If the Owner’s Authorized 
Representative denies Contractor’s request for 
additional compensation, additional Contract Time, 
or other relief that Contractor believes results from 

the clarifications or instructions, the Contractor may 
proceed to file a Claim under Section D.3, Claims 
Review Process.  If the Contractor fails to perform 
the obligations of Sections A.4.1 to A.4.3, the 
Contractor shall pay such costs and damages to the 
Owner as would have been avoided if the Contractor 
had performed such obligations. 

 
A.5  INDEPENDENT CONTRACTOR STATUS 
 

  The service or services to be performed under this 
Contract are those of an independent contractor as defined 
in ORS 670.600.  Contractor represents and warrants that it 
is not an officer, employee or agent of the Owner. 
 
 
 
A.6  RETIREMENT SYSTEM STATUS AND TAXES 
 
 Contractor represents and warrants that it is not a 
contributing member of the Public Employees' Retirement 
System and will be responsible for any federal or state taxes 
applicable to payment received under this Contract.  
Contractor will not be eligible for any benefits from these 
Contract payments of federal Social Security, employment 
insurance, workers' compensation or the Public Employees' 
Retirement System, except as a self-employed individual.  
Unless the Contractor is subject to backup withholding, 
Owner will not withhold from such payments any amount(s) 
to cover Contractor’s federal or state tax obligations. 
 
A.7  GOVERNMENT EMPLOYMENT STATUS 
 
A.7.1 If this payment is to be charged against federal 

funds, Contractor represents and warrants that it is 
not currently employed by the Federal Government.  
This does not preclude the Contractor from holding 
another contract with the Federal Government. 

 
A.7.2 Contractor represents and warrants that Contractor 

is not an employee of the State of Oregon for 
purposes of performing Work under this Contract. 

 
 

SECTION B 
ADMINISTRATION OF THE CONTRACT 

 
B.1  OWNER’S ADMINISTRATION OF THE CONTRACT 

 
B.1.1 The Owner’s Authorized Representative will provide 

administration of the Contract as described in the 
Contract Documents (1) during construction (2) until 
final payment is due and (3) during the one-year 
period for correction of Work.  The Owner’s 
Authorized Representative will act on behalf of the 
Owner to the extent provided in the Contract 
Documents, unless modified in writing in accordance 
with other provisions of the Contract.  In performing 
these tasks, the Owner’s Authorized Representative 
may rely on the Architect/Engineer or other 
consultants to perform some or all of these tasks. 

 
B.1.2 The Owner’s Authorized Representative will visit the 

site at intervals appropriate to the stage of the 
Contractor’s operations (1) to become generally 
familiar with and to keep the Owner informed about 
the progress and quality of the portion of the Work 
completed, (2) to endeavor to guard the Owner 
against defects and deficiencies in the Work, and (3)  
to determine in general if Work is being performed in 
a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract 
Documents. The Owner’s Authorized Representative 
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will not make exhaustive or continuous on-site 
inspections to check the quality or quantity of the 
Work.  The Owner’s Authorized Representative will 
neither have control over or charge of, nor be 
responsible for the construction means, methods, 
techniques, sequences or procedures, or for the 
safety precautions and programs in connection with 
the Work. 

 
B.1.3 Except as otherwise provided in the Contract 

Documents or when direct communications have 
been specifically authorized, the Owner and 
Contractor shall endeavor to communicate with each 
other through the Owner’s Authorized 
Representative or designee about matters arising out 
of or relating to the Contract.  Communications by 
and with the Architect/Engineer’s consultants shall 
be through the Architect/Engineer.  Communications 
by and with Subcontractors and material suppliers 
shall be through the Contractor.  Communications by 
and with separate contractors shall be through the 
Owner’s Authorized Representative. 

 
B.1.4 Based upon the Architect/Engineer’s evaluations of 

the Contractor’s Application for Payment, or unless 
otherwise stipulated by the Owner’s Authorized 
Representative, the Architect/Engineer will review 
and certify the amounts due the Contractor and will 
issue Certificates for Payment in such amounts. 

 
B.2  CONTRACTOR'S MEANS AND METHODS; 

MITIGATION OF IMPACTS 
 
B.2.1 The Contractor shall supervise and direct the Work, 

using the Contractor’s best skill and attention.  The 
Contractor shall be solely responsible for and have 
control over construction means, methods, 
techniques, sequences and procedures and for 
coordinating all portions of the Work under the 
Contract, unless the Contract Documents give other 
specific instructions concerning these matters.  If the 
Contract Documents give specific instructions 
concerning construction means, methods, 
techniques, sequences or procedures, the Contractor 
shall evaluate the jobsite safety thereof and, except 
as stated below, shall be fully and solely responsible 
for the jobsite safety of such means, methods, 
techniques, sequences or procedures. 

 
B.2.2 The Contractor is responsible to protect and maintain 

the Work during the course of construction and to 
mitigate any adverse impacts to the project, including 
those caused by authorized changes, which may 
affect cost, schedule, or quality. 

 
B.2.3 The Contractor is responsible for the actions of all its 

personnel, laborers, suppliers, and Subcontractors 
on the project.  The Contractor shall enforce strict 
discipline and good order among Contractor’s 
employees and other persons carrying out the Work.  
The Contractor shall not permit employment of 
persons who are unfit or unskilled for the tasks 
assigned to them. 

 
B.3  MATERIALS AND WORKMANSHIP 
 
B.3.1 The intent of the Contract Documents is to provide 

for the construction and completion in every detail of 
the Work described.  All Work shall be performed in 
a professional manner and unless the means or 
methods of performing a task are specified 
elsewhere in the Contract Documents, Contractor 
shall employ methods that are generally accepted 

and used by the industry, in accordance with industry 
standards. 

 
B.3.2 The Contractor is responsible to perform the Work as 

required by the Contract Documents.  Defective 
Work shall be corrected at the Contractor's expense. 

 
B.3.3 Work done and materials furnished shall be subject 

to inspection and/or observation and testing by the 
Owner's Authorized Representative to determine if 
they conform to the Contract Documents.  Inspection 
of the Work by the Owner's Authorized 
Representative does not relieve the Contractor of 
responsibility for the Work in accordance with the 
Contract Documents. 

 
B.3.4 Contractor shall furnish adequate facilities, as 

required, for the Owner's Authorized Representative 
to have safe access to the Work including without 
limitation walkways, railings, ladders, tunnels, and 
platforms.  Producers, suppliers, and fabricators shall 
also provide proper facilities and access to their 
facilities. 

 
B.3.5 The Contractor shall furnish Samples of materials for 

testing by the Owner's Authorized Representative 
and include the cost of the Samples in the Contract 
Price. 

 
B.4  PERMITS 
 
 Contractor shall obtain and pay for all necessary 
permits and licenses, except for those specifically excluded 
in the Supplemental General Conditions, for the construction 
of the Work, for temporary obstructions, enclosures, opening 
of streets for pipes, walls, utilities, environmental Work, etc., 
as required for the project.  Contractor shall be responsible 
for all violations of the law, in connection with the 
construction or caused by obstructing streets, sidewalks or  
otherwise.  Contractor shall give all requisite notices to 
public authorities.  The Contractor shall pay all royalties and 
license fees.  The Contractor shall defend all suits or claims 
for infringement of any patent or other proprietary rights and 
save harmless and blameless from loss, on account thereof, 
the State of Oregon, and its departments, divisions, 
members and employees. 
 
B.5  COMPLIANCE WITH GOVERNMENT LAWS AND 

REGULATIONS 
 
B.5.1 Contractor shall comply with all federal, state and 

local laws, codes, regulations and ordinances 
applicable to the Work and the Contract.  Failure to 
comply with such requirements shall constitute a 
breach of Contract and shall be grounds for Contract 
termination.  Without limiting the generality of the 
foregoing, Contractor expressly agrees to comply 
with the following as applicable:   i) Title VI and VII of 
Civil Rights Act of 1964, as amended; (ii) Section 
503 and 504 of the Rehabilitation Act of 1973, as 
amended; (iii) the Health Insurance Portability and 
Accountability Act of 1996; (iv) the Americans with 
Disabilities Act of 1990, as amended; (v) ORS 
Chapter 659A; as amended (vi) all regulations and 
administrative rules established pursuant to the 
foregoing laws; and (vii) all other applicable 
requirements of federal and state civil rights and 
rehabilitation statutes, rules and regulations.  
Owner’s performance under the Contract is 
conditioned upon Contractor's compliance with the 
provisions of ORS 279C.505, 279C.510, 279C.515, 
279C.520, and 279C.530, which are incorporated by 
reference herein. 
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B.5.2 Contractor shall comply with all applicable 

requirements of federal and state civil rights and 
rehabilitation statutes, rules and regulations; and 

 
(a) Contractor shall not discriminate against 

Disadvantaged, Minority, Women or Emerging 
Small Business enterprises, as those terms are 
defined in ORS 200.005, or a business 
enterprise that is owned or controlled by or that 
employs a disabled veteran, as that term is 

defined in ORS 408.225, in the awarding of 

subcontracts. 
 
(b) Contractor shall maintain, in current and valid 

form, all licenses and certificates required by 
law, regulation, or this Contract when 
performing the Work. 

 
B.5.3 Unless contrary to federal law, Contractor shall 

certify that it shall not accept a bid from 
Subcontractors to perform Work as described in ORS 
701.005 under this Contract unless such 
Subcontractors are registered with the Construction 
Contractors Board in accordance with ORS 701.035 
to 701.055 at the time they submit their bids to the 
Contractor. 

 
B.5.4 Unless contrary to federal law, Contractor shall 

certify that each landscape contractor, as defined in 
ORS 671.520(2), performing Work under this 
Contract holds a valid landscape contractor's license 
issued pursuant to ORS 671.560. 

 
B.5.5 The following notice is applicable to Contractors who 

perform excavation Work.  ATTENTION:  Oregon law 
requires you to follow rules adopted by the Oregon  

 Utility Notification Center.  Those rules are set forth 
in OAR 952-001-0010 through OAR 952-001-0090.  
You may obtain copies of the rules by calling the 
center at (503)232-1987. 

 
B.5.6 Failure to comply with any or all of the requirements 

of B.5.1 through B.5.5 shall be a breach of Contract 
and constitute grounds for Contract termination.  
Damages or costs resulting from such 
noncompliance shall be the responsibility of 
Contractor. 

 
B.6  SUPERINTENDENCE 
 
 Contractor shall keep on the site, during the progress of 
the Work, a competent superintendent and any necessary 
assistants who shall be satisfactory to the Owner and who 
shall represent the Contractor on the site.  Directions given 
to the superintendent by the Owner's Authorized 
Representative shall be confirmed in writing to the 
Contractor. 
 
B.7  INSPECTION 
 
B.7.1 Owner's Authorized Representative shall have 

access to the Work at all times. 
 
B.7.2 Inspection of the Work will be made by the Owner's 

Authorized Representative at its discretion.  The 
Owner’s Authorized Representative will have 
authority to reject Work that does not conform to the 
Contract Documents.  Any Work found to be not in 
conformance with the Contract Documents, in the 
discretion of the Owner's Authorized Representative, 
shall be removed and replaced at the Contractor's 
expense. 

 
B.7.3 Contractor shall make or obtain at the appropriate 

time all tests, inspections and approvals of portions 
of the Work required by the Contract Documents or 
by laws, ordinances, rules, regulations or orders of 
public authorities having jurisdiction.  Unless 
otherwise provided, the Contractor shall make 
arrangements for such tests, inspections and 
approvals with an independent testing laboratory or 
entity acceptable to the Owner, or with the 
appropriate public authority, and shall bear all related 
costs of tests, inspections and approvals.  Tests or 
inspections conducted pursuant to the Contract 
Documents shall be made promptly to avoid 
unreasonable delay in the Work.  The Contractor 
shall give the Owner’s Authorized Representative 
timely notice of when and where tests and 
inspections are to be made so that the Owner’s 
Authorized Representative may be present for such 
procedures.  Required certificates of testing, 
inspection or approval shall, unless otherwise 
required by the Contract Documents, be secured by 
the Contractor and promptly delivered to the Owner’s 
Authorized Representative. 

 
B.7.4 As required by the Contract Documents, Work done 

or material used without inspection or testing by the 
Owner's Authorized Representative may be ordered 
removed at the Contractor's expense. 

 
B.7.5 If directed to do so any time before the Work is 

accepted, the Contractor shall uncover portions of 
the completed Work for inspection.  After inspection, 
the Contractor shall restore such portions of Work to 
the standard required by the Contract.  If the Work 
uncovered is unacceptable or was done without 
sufficient notice to the Owner's Authorized 
Representative, the uncovering and restoration shall 
be done at the Contractor's expense.  If the Work 
uncovered is acceptable and was done with sufficient 
notice to the Owner's Authorized Representative, the 
uncovering and restoration will be paid for as a 
Change Order. 

 
B.7.6 If any testing or inspection reveals failure of the 

portions of the Work to comply with requirements 
established by the Contract Documents, all costs 
made necessary by such failure, including those of 
repeated procedures and compensation for the 
Owner’s Authorized Representative’s and 
Architect/Engineer’s services and expenses, shall be 
at the Contractor’s expense. 

 
B.7.7 When the United States government participates in 

the cost of the Work, or the Owner has an agreement 
with other public or private organizations, or if any 
portion of the Work is being performed for a third 
party or in close proximity to third party facilities, 
representatives of these organizations have the right 
to inspect the Work affecting their interests or 
property.  Their right to inspect shall not make them 
a party to the Contract and shall not interfere with the 
rights of the parties of the Contract.  Instructions or 
orders of such parties shall be transmitted to the 
Contractor, through the Owner's Authorized 
Representative. 

 
B.8  SEVERABILITY 
 
 If any provision of this Contract is declared by a court to 
be illegal or in conflict with any law, the validity of the 
remaining terms and provisions shall not be affected and the 
rights and obligations of the parties shall be construed and 
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enforced as if the Contract did not contain the particular 
provision held to be invalid. 
 
B.9  ACCESS TO RECORDS 
 
B.9.1 Contractor shall keep, at all times on the Work site, 

one record copy of the complete Contract 
Documents, including the Plans, Specifications, 
Change Orders and addenda, in good order and 
marked currently to record field changes and 
selections made during construction, and one record 
copy of Shop Drawings, Product Data, Samples and 
similar submittals, and shall at all times give the 
Owner's Authorized Representative access thereto. 

 
B.9.2 Contractor shall retain and the Owner and its duly 

authorized representatives shall have access to, for 
a period not less than ten (10) years, all Record 
Documents, financial and accounting records, and 
other books, documents, papers and records of 
Contractor which are pertinent to the Contract 
including records pertaining to Overhead and indirect  
costs, for the purpose of making audit, examination, 
excerpts and transcripts.  If for any reason, any part 
of the Contract is involved in litigation, Contractor 
shall retain all such records until all litigation is 
resolved.  The Owner and/or its agents shall continue 
to be provided full access to the records during 
litigation. 

 
B.10  WAIVER 
 
 Failure of the Owner to enforce any provision of this 
Contract shall not constitute a waiver or relinquishment by 
the Owner of the right to such performance in the future nor 
of the right to enforce any other provision of this Contract. 
 
B.11  SUBCONTRACTS AND ASSIGNMENT 
 
B.11.1 Contractor shall require each Subcontractor, to the 

extent of the Work to be performed by the 
Subcontractor, to be bound by the terms and 
conditions of these General Conditions, and to 
assume toward the Contractor all of the obligations 
and responsibilities which the Contractor assumes 
toward the Owner thereunder, unless (1) the same 
are clearly inapplicable to the subcontract at issue 
because of legal requirements or industry practices, 
or (2) specific exceptions are requested by 
Contractor and approved in writing by Owner.  
Where appropriate, Contractor shall require each 
Subcontractor to enter into similar agreements with 
sub-subcontractors at any level. 

 
B.11.2 At Owner’s request, Contractor shall submit to 

Owner prior to their execution either Contractor’s 
form of subcontract, or the subcontract to be 
executed with any particular Subcontractor.  If Owner 
disapproves such form, Contractor shall not execute 
the form until the matters disapproved are resolved 
to Owner’s satisfaction.  Owner’s review, comment 
upon or approval of any such form shall not relieve 
Contractor of its obligations under this Agreement or 
be deemed a waiver of such obligations of 
Contractor. 

 
B.11.3 Contractor shall not assign, sell, or transfer its rights, 

or delegate its responsibilities under this Contract, in 
whole or in part, without the prior written approval of 
the Owner.  No such written approval shall relieve 
Contractor of any obligations of this Contract, and 
any transferee shall be considered the agent of the 
Contractor and bound to perform in accordance with 

the Contract Documents.  Contractor shall remain 
liable as between the original parties to the Contract 
as if no assignment had occurred. 

 
B.12  SUCCESSORS IN INTEREST 
 
 The provisions of this Contract shall be binding upon 
and shall accrue to the benefit of the parties to the 
Contract and their respective permitted successors and 
assigns. 
 
B.13  OWNER'S RIGHT TO DO WORK 
 
 Owner reserves the right to perform other or additional 
work at or near the project site with other forces than those 
of the Contractor.  If such work takes place within or next to 
the project site, Contractor will coordinate work with the 
other contractors or forces, cooperate with all other 
contractors or forces, carry out the Work in a way that will 
minimize interference and delay for all forces involved, place 
and dispose of materials being used so as not to interfere 
with the operations of another, and join the Work with the 
work of the others in an acceptable manner and perform it in 
proper sequence to that of the others.  The Owner’s 
Authorized Representative will resolve any disagreements 
that may arise between or among Contractor and the other 
contractors over the method or order of doing all work 
(including the Work).  In case of unavoidable interference, 
the Owner’s Authorized Representative will establish work 
priority (including the Work) which generally will be in the 
sequence that the contracts were awarded. 
 
B.14  OTHER CONTRACTS 
 
 In all cases and at any time, the Owner has the right to 
execute other contracts related to or unrelated to the Work of 
this Contract.  The Contractor of this Contract will fully  
cooperate with any and all other contractors without 
additional cost to the Owner in the manner described in 
section B.13. 
 
B.15  GOVERNING LAW 
 
 This Contract shall be governed by and construed in 
accordance with the laws of the State of Oregon without 
regard to principles of conflict of laws. 
 
B.16  LITIGATION 
 
 Any Claim between Owner and Contractor that arises 
from or relates to this Contract and that is not resolved 
through the Claims Review Process in Section D.3 shall be 
brought and conducted solely and exclusively within the 
Circuit Court of Marion County for the State of Oregon; 
provided, however, if a Claim must be brought in a federal 
forum, then it shall be brought and conducted solely and 
exclusively within the United States District Court for the 
District of Oregon.  In no event shall this section be 
construed as a waiver by the State of Oregon on any form of 
defense or immunity, whether sovereign immunity, 
governmental immunity, immunity based on the Eleventh 
Amendment to the Constitution of the United States or 
otherwise, from any claim or from the jurisdiction of any 
court.  CONTRACTOR BY EXECUTION OF THIS 
CONTRACT HEREBY CONSENTS TO THE IN 
PERSONAM JURISDICTION OF THE COURTS 
REFERENCED IN THIS SECTION B.16. 

 
B.17  ALLOWANCES 
 
B.17.1 The Contractor shall include in the Contract Price all 

allowances stated in the Contract Documents.  Items 
covered by allowances shall be supplied for such 

ITB CLATSOP COUNTY SECURITY IMPROVEMENTS Page 40 of 71



   

DAS General Conditions (1/1/2012) Page 9 DM1735383-v3 

 
 

amounts and by such persons or entities as the 
Owner may direct. 

 
B.17.2 Unless otherwise provided in the Contract 

Documents: 
 

(a) when finally reconciled, allowances shall cover 
the cost to the Contractor of materials and 
equipment delivered at the site and all required 
taxes, less applicable trade discounts; 

 
(b) Contractor’s costs for unloading and handling at 

the site, labor, installation costs, Overhead, 
profit and other expenses contemplated for 
stated allowance amounts shall be included in 
the Contract Price but not in the allowances; 

 
(c) whenever costs are more than or less than 

allowances, the Contract Price shall be adjusted 
accordingly by Change Order.  The amount of 
the Change Order shall reflect (i) the difference 
between actual costs and the allowances under 
Section B.17.2(a) and (2) changes in 
Contractor’s costs under Section B.17.2(b). 

 
(d) Unless Owner requests otherwise, Contractor 

shall provide to Owner a proposed fixed price 
for any allowance work prior to its performance. 

 
 
B.18  SUBMITTALS, SHOP DRAWINGS, PRODUCT DATA 

AND SAMPLES 
 
B.18.1 The Contractor shall prepare and keep current, for 

the Architect’s/Engineer’s approval (or for the 
approval of Owner’s Authorized Representative if 
approval authority has not been delegated to the  

 Architect/Engineer), a schedule and list of submittals 
which is coordinated with the Contractor's 
construction schedule and allows the 
Architect/Engineer reasonable time to review 
submittals.  Owner reserves the right to finally 
approve the schedule and list of submittals.  
Submittals include, without limitation, Shop 
Drawings, Product Data, and Samples which are 
described below: 

 
(a) Shop Drawings are drawings, diagrams, 

schedules and other data specially prepared for 
the Work by the Contractor or a Subcontractor 
(including any sub-subcontractor), 
manufacturer, supplier or distributor to illustrate 
some portion of the Work. 

 
(b) Product Data are illustrations, standard 

schedules, performance charts, instructions, 
brochures, diagrams and other information 
furnished by the Contractor to illustrate 
materials or equipment for some portion of the 
Work. 

 
(c) Samples are physical examples which illustrate 

materials, equipment or workmanship and 
establish standards by which the Work will be 
judged. 

 
B.18.2 Shop Drawings, Product Data, Samples and similar 

submittals are not Contract Documents.  The 
purpose of their submittal is to demonstrate for those 
portions of the Work for which submittals are 
required by the Contract Documents the way by 
which the Contractor proposes to conform to the 
information given and the design concept expressed 

in the Contract Documents.  Review of submittals by 
the Architect/Engineer is not conducted for the 
purpose of determining the accuracy and 
completeness of other details such as dimensions 
and quantities, or for substantiating instructions for 
installation or performance of equipment or systems, 
or for approval of safety precautions or, unless 
otherwise specifically stated by the 
Architect/Engineer, of any construction means, 
methods, techniques, sequences or procedures, all 
of which remain the responsibility of the Contractor 
as required by the Contract Documents.  The 
Architect/Engineer’s review of the Contractor’s 
submittals shall not relieve the Contractor of its 
obligations under the Contract Documents.  The 
Architect/Engineer’s approval of a specific item shall 
not indicate approval of an assembly of which the 
item is a component.  Informational submittals upon 
which the Architect/Engineer is not expected to take 
responsive action may be so identified in the 
Contract Documents.  Submittals which are not 
required by the Contract Documents may be 
returned by the Architect/Engineer without action. 

 
B.18.3 The Contractor shall review for compliance with the 

Contract Documents, approve and submit to the 
Architect/Engineer Shop Drawings, Product Data, 
Samples and similar submittals required by the 
Contract Documents with reasonable promptness 
and in such sequence as to cause no delay in the 
Work or in the activities of the Owner or of separate 
contractors.  Submittals which are not marked as 
reviewed for compliance with the Contract 
Documents and approved by the Contractor may be 
returned by the Architect/Engineer without action. 

 
B.18.4 By approving and submitting Shop Drawings, 

Product Data, Samples and similar submittals, the  
 Contractor represents that the Contractor has 

determined and verified materials, field 
measurements and field construction criteria related 
thereto, or will do so, and has checked and 
coordinated the information contained within such 
submittals with the requirements of the Work and of 
the Contract Documents. 

 
B.18.5 The Contractor shall perform no portion of the Work 

for which the Contract Documents require submittal 
and review of Shop Drawings, Product Data, 
Samples or similar submittals until the respective 
submittal has been approved by the 
Architect/Engineer. 

 
B.18.6 The Work shall be in accordance with approved 

submittals except that the Contractor shall not be 
relieved of responsibility for deviations from 
requirements of the Contract Documents by the 
Architect/Engineer’s review or approval of Shop 
Drawings, Product Data, Samples or similar 
submittals unless the Contractor has specifically 
informed the Architect/Engineer in writing of such 
deviation at the time of submittal and (i) the 
Architect/Engineer has given written approval to the 
specific deviation as a minor change in the Work, or 
(ii) a Change Order has been executed by Owner 
authorizing the deviation.  The Contractor shall not 
be relieved of responsibility for errors or omissions in 
Shop Drawings, Product Data, Samples or similar 
submittals by the Architect/Engineer’s review or 
approval thereof. 

 
B.18.7 In the event that Owner elects not to have the 

obligations and duties described under this Section 
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B.18 performed by the Architect/Engineer, or in the 
event no Architect/Engineer is employed by Owner 
on the project, all obligations and duties assigned to 
the Architect/Engineer hereunder shall be performed 
by the Owner's Authorized Representative. 

 
B.19  SUBSTITUTIONS 
 
 The Contractor may make Substitutions only with the 
consent of the Owner, after evaluation by the Owner’s 
Authorized Representative and only in accordance with a 
Change Order.  Substitutions shall be subject to the 
requirements of the bid documents.  By making requests for 
Substitutions, the Contractor represents that the Contractor 
has personally investigated the proposed substitute product; 
represents that the Contractor will provide the same 
warranty for the Substitution that the Contractor would for 
the product originally specified unless approved otherwise; 
certifies that the cost data presented is complete and 
includes all related costs under this Contract including 
redesign costs, and waives all claims for additional costs 
related to the Substitution which subsequently become 
apparent; and will coordinate the installation of the accepted 
Substitution, making such changes as may be required for 
the Work to be completed in all respects. 
 
B.20  USE OF PLANS AND SPECIFICATIONS 

 
 Plans, Specifications and related Contract Documents 
furnished to Contractor by Owner or Owner’s 
Architect/Engineer shall be used solely for the performance 
of the Work under this Contract.  Contractor and its 
Subcontractors and suppliers are authorized to use and 
reproduce applicable portions of such documents 
appropriate to the execution of the Work, but shall not claim 
any ownership or other interest in them beyond the scope of 
this Contract, and no such interest shall attach.  Unless 
otherwise indicated, all common law, statutory and other  
reserved rights, in addition to copyrights, are retained by 
Owner. 
 
B.21  FUNDS AVAILABLE AND AUTHORIZED 

 
 Owner reasonably believes at the time of entering into 
this Contract that sufficient funds are available and 
authorized for expenditure to finance the cost of this 
Contract within the Owner's appropriation or limitation. 
Contractor understands and agrees that, to the extent that 
sufficient funds are not available and authorized for 
expenditure to finance the cost of this Contract, Owner’s 
payment of amounts under this Contract attributable to 
Services performed after the last day of the current biennium 
is contingent on Owner receiving from the Oregon 
Legislative Assembly appropriations, limitations or other 
expenditure authority sufficient to allow Owner, in the 
exercise of its reasonable administrative discretion, to 
continue to make payments under this Contract. 
 
B.22   NO THIRD PARTY BENEFICIARIES 
 

Owner and Contractor are the only parties to this 
Contract and are the only parties entitled to enforce its 
terms.  Nothing in this Contract gives, is intended to give, or 
shall be construed to give or provide any benefit or right, 
whether directly, indirectly, or otherwise, to third persons 
unless such third persons are individually identified by name 
herein and expressly described as intended beneficiaries of 
the terms of this Contract. 
 
 
 
 
 

SECTION C 
WAGES AND LABOR 

 
C.1  MINIMUM WAGE RATES ON PUBLIC WORKS 
 
 Contractor shall comply fully with the provisions of  
ORS 279C.800 through 279C.870.  Documents establishing 
those conditions, as determined by the Commissioner of the 
Bureau of Labor and Industries (BOLI), are included as 
attachments to or are incorporated by reference in the 
Contract Documents.  Contractor shall pay workers at not 
less than the specified minimum hourly rate of wage, and 
shall include that requirement in all subcontracts. 
 
C.2  PAYROLL CERTIFICATION; ADDITIONAL 

RETAINAGE; FEE REQUIREMENTS 
 
C.2.1 In accordance with ORS 279C.845, the Contractor 

and every Subcontractor shall submit written certified 
statements to the Owner's Authorized 
Representative, on the form prescribed by the 
Commissioner of the Bureau of Labor and Industries, 
certifying the hourly rate of wage paid each worker 
which the Contractor or the Subcontractor has 
employed on the project and further certifying that no 
worker employed on the project has been paid less 
than the prevailing rate of wage or less than the 
minimum hourly rate of wage specified in the 
Contract, which certificate and statement shall be 
verified by the oath of the Contractor or the 
Subcontractor that the Contractor or Subcontractor 
has read the certified statement, that the Contractor 
or Subcontractor knows the contents of the certified 
statement and that to the Contractor’s or 
Subcontractor's best knowledge and belief the 
certified statement is true.  The certified statements 
shall set out accurately and completely the payroll 
records for the prior week including the name and 
address of each worker, the worker's correct 
classification, rate of pay, daily and weekly number 
of hours worked, deductions made and actual wages 
paid.  Certified statements for each week during 
which the Contractor or Subcontractor has employed 
a worker on the project shall be submitted once a 
month, by the fifth business day of the following 
month. 

 
 The Contractor and Subcontractors shall preserve 

the certified statements for a period of ten (10) years 
from the date of completion of the Contract. 

 
C.2.2 Pursuant to ORS 279C.845(7),the Owner shall retain 

25 percent of any amount earned by the Contractor 
on this public works project until the Contractor has 
filed the certified statements required by section 
C.2.1. The Owner shall pay to the Contractor the 
amount retained under this subsection within 14 days 
after the Contractor files the required certified 
statements, regardless of whether a Subcontractor 
has failed to file certified statements.  

 
C.2.3 Pursuant to ORS 279C.845(8), the Contractor shall 

retain 25 percent of any amount earned by a first-tier 
Subcontractor on this public works project until the 
first-tier Subcontractor has filed with the Owner the 
certified statements required by C.2.1. Before paying 
any amount retained under this subsection, the 
Contractor shall verify that the first-tier Subcontractor 
has filed the certified statement, Within 14 days after 
the first-tier Subcontractor files the required certified 
statement the Contractor shall pay the first-tier 
Subcontractor any amount retained under this 
subsection.           
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C.2.4 In accordance with statutory requirements, and 

administrative rules promulgated by the 
Commissioner of the Bureau of Labor and Industries, 
the fee required by ORS 279C.825(1) will be paid by  
Owner to the Commissioner.   

 
 
C.3  PROMPT PAYMENT AND CONTRACT CONDITIONS 
 

C.3.1 Pursuant to ORS 279C.505 and as a condition to 
Owner’s performance hereunder, the Contractor 
shall: 

 
C.3.1.1  Make payment promptly, as due, to all persons 

supplying to Contractor labor or materials for the 
prosecution of the Work provided for in this 
Contract. 

 
C.3.1.2  Pay all contributions or amounts due the State 

Industrial Accident Fund from such Contractor or 
Subcontractor incurred in the performance of the 
Contract. 

 
C.3.1.3  Not permit any lien or claim to be filed or 

prosecuted against the Owner on account of any 
labor or material furnished.  Contractor will not 
assign any claims that Contractor has against 
Owner, or assign any sums due by Owner, to 
Subcontractors, suppliers, or manufacturers, 
and will not make any agreement or act in any 
way to give Subcontractors a claim or standing 
to make a claim against the Owner. 

 
C.3.1.4  Pay to the Department of Revenue all sums 

withheld from employees pursuant to 
ORS 316.167. 

 
C.3.1.5  Demonstrate that an employee drug testing 

program is in place as follows: 
 

(a) Contractor represents and warrants that 
Contractor has in place at the time of the 
execution of this Contract, and shall maintain 
during the term of this Contract, a Qualifying 
Employee Drug Testing Program for its 
employees that includes, at a minimum, the 
following: 

 
(1)  A written employee drug testing policy, 
 
(2)  Required drug testing for all new Subject 

Employees or, alternatively, required testing 
of all Subject Employees every 12 months 
on a random selection basis, and 

 
(3)  Required testing of a Subject Employee 

when the Contractor has reasonable cause 
to believe the Subject Employee is under the 
influence of drugs. 

 
A drug testing program that meets the above 
requirements will be deemed a “Qualifying Employee 
Drug Testing Program.”  For the purposes of this 
section, an employee is a “Subject Employee” only if that 
employee will be working on the project job site. 
 

(b) Contractor shall require each Subcontractor 
providing labor for the project to: 

 
(1)  Demonstrate to the Contractor that it has a 

Qualifying Employee Drug Testing Program 
for the Subcontractor’s Subject Employees, 

and represent and warrant to the Contractor 
that the Qualifying Employee Drug Testing 
Program is in place at the time of 
subcontract execution and will continue in 
full force and effect for the duration of the 
subcontract, or 

 
(2)  Require that the Subcontractor’s Subject 

Employees participate in the Contractor’s 
Qualifying Employee Drug Testing Program 
for the duration of the subcontract. 

 
C.3.2 Pursuant to ORS 279C.515, and as a condition to 

Owner's performance hereunder, Contractor agrees: 
 

C.3.2.1 If Contractor fails, neglects or refuses to pay 
promptly a person’s claim for labor or services 
that the person provides to the Contractor or a 
Subcontractor in connection with the project as 
such claim becomes due, the proper officer that 
represents the Owner may pay the amount of 
the claim and charge the amount of the payment 
against funds due or to become due Contractor 
under this Contract.  Paying a claim in this 
manner shall not relieve the Contractor or the 
Contractor's surety from obligation with respect 
to an unpaid claim. 

 
C.3.2.2  If the Contractor or a first-tier Subcontractor 

fails, neglects or refuses to pay a person that 
provides labor or materials in connection with 
the public contract for a public improvement 
within thirty (30) Days after receiving payment 
from Owner or a contractor, the contractor or 
first-tier Subcontractor owes the person the 
amount due plus interest charges that begin at 
the end of the 10-Day period within which 
payment is due under ORS 279C.580(3) and 
that end upon final payment, unless payment is 
subject to a good faith dispute as defined in 
ORS 279C.580.  The rate of interest on the 
amount due is nine percent per annum.  The 
amount of interest may not be waived. 

 
C.3.2.3  If the Contractor or a Subcontractor fails, 

neglects or refuses to pay a person that 
provides labor or materials in connection with 
the Contract, the person may file a complaint 
with the Construction Contractors Board, unless 
payment is subject to a good faith dispute as 
defined in ORS 279C.580. Every contract 
related to this Contract must contain a similar 
clause. 

 
C.3.3 Pursuant to ORS 279C.580, Contractor shall include 

in each subcontract for property or services the 
Contractor enters into with a first-tier Subcontractor, 
including a material supplier, for the purpose of 
performing a construction contract: 

 
(a) A payment clause that obligates the Contractor 

to pay the first-tier Subcontractor for satisfactory 
performance under the subcontract within ten 
(10) Days out of amounts the Owner pays to the 
Contractor under the Contract;  
 

(b) A clause that requires the Contractor to provide 
the first-tier Subcontractor with a standard form 
that the first-tier Subcontractor may use as an 
application for payment or as another method 
by which the Subcontractor may claim a 
payment due from the Contractor; 

 

ITB CLATSOP COUNTY SECURITY IMPROVEMENTS Page 43 of 71



   

DAS General Conditions (1/1/2012) Page 12 DM1735383-v3 

 
 

(c) A clause that requires the Contractor, except as 
otherwise provided in this paragraph, to use the 
same form and regular administrative 
procedures for processing payments during the 
entire term of the subcontract.  The Contractor 
may change the form or the regular 
administrative procedures the Contractor uses 
for processing payments if the Contractor: 
 
(1)   Notifies the Subcontractor in writing at least 

45 days before the date on which the 
Contractor makes the change; and 

 
(2)   Includes with the written notice a copy of 

the new or changed form or a description 
of the new or changed procedure. 

 
(d) An interest penalty clause that obligates the 

Contractor, if the Contractor does not pay the 
first-tier Subcontractor within thirty (30) Days 
after receiving payment from Owner, to pay the 
first-tier Subcontractor an interest penalty on 
amounts due in each payment the Contractor 
does not make in accordance with the payment 
clause included in the subcontract under 
paragraph (a) of this subsection. Contractor or 
first-tier Subcontractor is not obligated to pay an 
interest penalty if the only reason that the 
Contractor or first-tier Subcontractor did not 
make payment when payment was due is that 
the Contractor or first-tier Subcontractor did not 
receive payment from Owner or Contractor 
when payment was due.  The interest penalty 
applies to the period that begins on the day 
after the required payment date and that ends 
on the date on which the amount due is paid; 
and is computed at the rate specified in ORS 
279C.515(2). 
 

(e) A clause which requires each of Contractor's 
Subcontractors to include, in each of their 
contracts with lower-tier Subcontractors or 
suppliers, provisions to the effect that the first-
tier Subcontractor shall pay its lower-tier 
Subcontractors and suppliers in accordance 
with the provisions of paragraphs (a) through 
(d) above and requiring each of their 
Subcontractors and suppliers to include such 
clauses in their subcontracts and supply 
contracts. 

 
C.3.4 All employers, including Contractor, that employ 

subject workers who work under this contract in the 
State of Oregon shall comply with ORS 656.017 and 
provide the required Workers’ Compensation 
coverage, unless such employers are exempt under 
ORS 656.126.  Contractor shall ensure that each of 
its Subcontractors complies with these requirements. 

 
C.4  PAYMENT FOR MEDICAL CARE 
 
 Pursuant to ORS 279C.530, and as a condition to 
Owner's performance hereunder, Contractor shall promptly, 
as due, make payment to any person, partnership, 
association or corporation furnishing medical, surgical, and 
hospital care or other needed care and attention, incident to 
sickness or injury, to the employees of such Contractor, all 
sums of which the Contractor agrees to pay for such 
services and all moneys and sums which the Contractor has 
collected or deducted from the wages of personnel pursuant 
to any law, contract or agreement for the purpose of 
providing or paying for such services. 
 

C.5  HOURS OF LABOR 
 
 As a condition to Owner's performance hereunder, 
Contractor shall comply with ORS 279C.520, as amended 
from time to time and incorporated herein by this reference: 
 
Pursuant to ORS 279C.520 and as a condition to Owner's 
performance hereunder, no person shall be employed to 
perform Work under this Contract for more than ten (10) 
hours in any one day or forty (40) hours in any one week, 
except in cases of necessity, emergency or where public 
policy absolutely requires it.  In such instances, Contractor 
shall pay the employee at least time and a half pay: 

 
(a) For all overtime in excess of eight (8) hours a 

day or forty (40) hours in any one week when  
the work week is five consecutive Days, 
Monday through Friday; or 

 
(b) For all overtime in excess of ten (10) hours a 

day or forty (40) hours in any one week when 
the work week is four consecutive Days, 
Monday through Friday; and 

 
(c) For all Work performed on Saturday and on any 

legal holiday specified in ORS 279C.540. 
 

This section C.5 will not apply to Contractor's Work under 
this Contract if Contractor is currently a party to a collective 
bargaining agreement with any labor organization. 

 
This Section C.5 shall not excuse Contractor from 
completion of the Work within the time required under this 
Contract. 
 
 

SECTION D 
CHANGES IN THE WORK 

 
D.1  CHANGES IN WORK 
 
D.1.1 The terms of this Contract shall not be waived, 

altered, modified, supplemented or amended in any 
manner whatsoever without prior written approval of 
the Owner's Authorized Representative, and then 
only in a manner consistent with the Change Order 
provisions of this Section D.1 and after any 
necessary approvals required by public contracting 
laws have been obtained.  Otherwise, a formal 
contract amendment is required, which shall not be 
effective until its execution by the parties to this 
Contract and all approvals required by public 
contracting laws have been obtained. 

 
D.1.2 It is mutually agreed that changes in Plans, 

quantities, or details of construction are inherent in 
the nature of construction and may be necessary or 
desirable during the course of construction.  Within 
the general scope of this Contract, the Owner's 
Authorized Representative may at any time, without 
notice to the sureties and without impairing the 
Contract, require changes consistent with this 
Section D.1.  All Change Order Work shall be 
executed under the conditions of the Contract 
Documents.  Such changes may include, but are not 
limited to: 

 
(a) Modification of specifications and design. 
 
(b) Increases or decreases in quantities. 
 
(c) Increases or decreases to the amount of 

Work. 
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(d) Addition or elimination of any Work item. 
 
(e) Change in the duration of the project. 
 
(f) Acceleration or delay in performance of 

Work.  
 
(g) Deductive changes. 

 
Deductive changes are those that reduce the scope 
of the Work, and shall be made by mutual agreement 
whenever feasible, as determined by Owner.  In 
cases of suspension or partial termination under 
Section J, Owner reserves the right to unilaterally 
impose a deductive change and to self perform such 
Work, for which the provisions of B.13 (Owner’s 
Right to Do Work) shall then apply. 
 
Adjustments in compensation shall be made under 
the provisions of D.1.3, in which costs for deductive 
changes shall be based upon a Direct Costs 
adjustment together with the related percentage 
markup specified for profit, Overhead and other 
indirect costs, unless otherwise agreed to by Owner. 

 
D.1.3 The Owner and Contractor agree that Change Order 

Work shall be administered and compensated 
according to the following: 

 
(a) Unit pricing may be utilized at the Owner’s 

option when unit prices or solicitation alternates 
were provided that established the cost for 
additional Work, and a binding obligation exists 
under the Contract on the parties covering the 
terms and conditions of the additional Work. 

 
(b) If the Owner elects not to utilize unit pricing, or 

in the event that unit pricing is not available or 
appropriate, fixed pricing may be used for 
Change Order Work.  In fixed pricing the basis 
of payments or total price shall be agreed upon 
in writing between the parties to the Contract, 
and shall be established before the Work is 
done whenever feasible.  The mark-ups set 
forth in D.1.3(c) shall be utilized by the parties 
as a guide in establishing fixed pricing, and will 
not be exceeded by Owner without adequate 
justification.  Cost and price data relating to 
Change Orders shall be supplied by Contractor 
to Owner upon request, but Owner shall be 
under no obligation to make such requests. 

 
(c) In the event that unit pricing and fixed pricing 

are not utilized, then Change Order Work shall 
be performed on a cost reimbursement basis for 
Direct Costs.  Such Work shall be compensated 
on the basis of the actual, reasonable and 
allowable cost of labor, equipment, and material 
furnished on the Work performed.  In addition, 
the following markups shall be added to the 
Contractor's or Subcontractor's Direct Costs as 
full compensation for profit, Overhead and other 
indirect costs for Work directly performed with 
the Contractor’s or Subcontractor’s own forces: 

 
On Labor..................... 15% 
On Equipment.............. 10% 
On Materials................. 10% 
 
 When Change Order Work under 
D.1.3(c) is invoiced by an authorized 
Subcontractor at any level, each ascending 

tier Subcontractor or Contractor will be 
allowed a 5% supplemental mark-up on each 
piece of subcontract Work covered by such 
Change Order. 
 

 Payments made to the Contractor shall be complete 
compensation for Overhead, profit, and all costs that 
were incurred by the Contractor or by other forces 
furnished by the Contractor, including 
Subcontractors, for Change Order Work.  Owner 
may establish a maximum cost for Change Order 
Work under this Section D.1.3(c), which shall not be 
exceeded for reimbursement without additional 
written authorization from Owner.  Contractor shall 
not be required to complete such Change Order 
Work without additional authorization. 

 
D.1.4 Any necessary adjustment of Contract Time that may 

be required as a result of a Change Order must be 
agreed upon by the parties before the start of the 
Change Order Work unless Owner’s Authorized 
Representative authorizes Contractor to start the 
Work before agreement on Contract Time 
adjustment.  Contractor shall submit any request for 
additional compensation (and additional Contract 
Time if Contractor was authorized to start Work 
before an adjustment of Contract Time was 
approved) as soon as possible but no later than thirty 
(30) Days after receipt of the Change Order.  If 
Contractor’s request for additional compensation or 
adjustment of Contract Time is not made within the 
thirty (30) day time limit, Contractor’s requests 
pertaining to that Change Order are barred.  The 
thirty (30) day time limit for making requests shall not 
be extended for any reason, including without 
limitation Contractor’s claimed inability to determine 
the amount of additional compensation or adjustment 
of Contract Time, unless an extension is granted in 
writing by Owner. If the Owner’s Authorized 
Representative denies Contractor’s request for 
additional compensation or adjustment of Contract 
Time, Contractor may proceed to file a Claim under 
Section D.3, Claims Review Process.  No other 
reimbursement, compensation, or payment will be 
made, except as provided in Section D.1.5 for impact 
claims. 

 
D.1.5 If any Change Order Work under Section D.1.3 

causes an increase or decrease in the Contractor's 
cost of, or the Contract Time required for the 
performance of, any other part of the Work under this 
Contract, the Contractor must submit a written 
request to the Owner’s Authorized Representative, 
setting forth the nature and specific extent of the 
request, including all time and cost impacts against 
the Contract as soon as possible, but no later than 
thirty (30) Days after receipt of the Change Order by 
Contractor.  

 
The thirty (30) day time limit applies to claims of 
Subcontractors, suppliers, or manufacturers that may 
be affected by the Change Order and that request 
additional compensation or an extension of Contract 
Time to perform; Contractor has responsibility for 
contacting its Subcontractors, suppliers, or 
manufacturers within the thirty (30) day time limit, 
and including their requests with Contractor’s 
requests.  If the request involves Work to be 
completed by Subcontractors, or materials to be 
furnished by suppliers or manufacturers, such 
requests shall be submitted to the Contractor in 
writing with full analysis and justification for the 
compensation and additional Contract Time 
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requested.  The Contractor will analyze and evaluate 
the merits of the requests submitted by 
Subcontractors, suppliers, and manufacturers to 
Contractor prior to including those requests and 
Contractor’s analysis and evaluation of those 
requests with Contractor’s requests for additional 
compensation or Contract Time that Contractor 
submits to the Owner’s Authorized Representative.  
Failure of Subcontractors, suppliers, manufacturers 
or others to submit their requests to Contractor for 
inclusion with Contractor’s requests submitted to 
Owner’s Authorized Representative within the time 
period and by the means described in this section 
shall constitute a waiver of these Subcontractor 
claims.  The Owner’s Authorized Representative and 
the Owner will not consider direct requests or claims 
from Subcontractors, suppliers, manufacturers or 
others not a party to this Contract.  The consideration 
of such requests and claims under this section does 
not give any person, not a party to the Contract the 
right to bring a claim against the State of Oregon, 
whether in this claims process, in litigation, or in any 
dispute resolution process. 
 
If the Owner’s Authorized Representative denies the 
Contractor’s request for additional compensation or 
an extension of Contract Time, the Contractor may 
proceed to file a Claim under Section D.3, Claims 
Review Process. 

 
D.1.6 No request or Claim by the Contractor for additional 

costs or an extension of Contract Time shall be 
allowed if made after receipt of final payment 
application under this Contract. Contractor agrees to 
submit its final payment application within ninety (90) 
days after Substantial Completion, unless written 
extension is granted by Owner.  Contractor shall not 
delay final payment application for any reason, 
including without limitation nonpayment of 
Subcontractors, suppliers, manufacturers or others 
not a party to this Contract, or lack of resolution of a 
dispute with Owner or any other person of matters 
arising out of or relating to the Contract.  If 
Contractor fails to submit its final payment 
application within ninety (90) days after Substantial 
Completion, and Contractor has not obtained written 
extension by Owner, all requests or Claims for 
additional costs or an extension of Contract Time 
shall be waived. 

 
D.1.7  It is understood that changes in the Work are 

inherent in construction of this type.  The number of 
changes, the scope of those changes, and the effect 
they have on the progress of the original Work 
cannot be defined at this time.  The Contractor is 
notified that numerous changes may be required and 
that there will be no compensation made to the 
Contractor directly related to the number of changes.  
Each change will be evaluated for extension of 
Contract Time and increase or decrease in 
compensation based on its own merit. 

 
D.2  DELAYS 
 
D.2.1 Delays in construction include “Avoidable Delays”, 

which are defined in Section D.2.1.1, and 
“Unavoidable Delays”, which are defined in Section 
D.2.1.2.  The effect of Avoidable Delays is described 
in Section D.2.2 and the effect of Unavoidable 
Delays is described in Section D.2.3. 

 
D.2.1.1 Avoidable Delays include any delays other than 

Unavoidable Delays, and include delays that 

otherwise would be considered Unavoidable Delays 
but that: 

 
(a) Could have been avoided by the exercise of 

care, prudence, foresight, and diligence on the 
part of the Contractor or its Subcontractors. 

 
(b) Affect only a portion of the Work and do not 

necessarily prevent or delay the prosecution of 
other parts of the Work nor the completion of 
the whole Work within the Contract Time. 

 
(c) Do not impact activities on the accepted critical 

path schedule. 
 
(d) Are associated with the reasonable interference 

of other contractors employed by the Owner 
that do not necessarily prevent the completion 
of the whole Work within the Contract Time. 

 
D.2.1.2  Unavoidable Delays include delays other than 

Avoidable Delays that are: 
 

(a) Caused by any actions of the Owner, Owner’s 
Authorized Representative, or any other 
employee or agent of the Owner, or by separate 
contractor employed by the Owner. 

 
(b) Caused by any site conditions which differ 

materially from what was represented in the 
Contract Documents or from conditions that 
would normally be expected to exist and be 
inherent to the construction activities defined in 
the Contract Documents.  The Contractor shall 
notify the Owner’s Authorized Representative 
immediately of differing site conditions before 
the area has been disturbed.  The Owner’s 
Authorized Representative will investigate the 
area and make a determination as to whether or 
not the conditions differ materially from either 
the conditions stated in the Contract Documents 
or those which could reasonably be expected in 
execution of this particular Contract.  If 
Contractor and the Owner’s Authorized 
Representative agree that a differing site 
condition exists, any additional compensation or 
additional Contract Time will be determined 
based on the process set forth in Section D.1.5 
for Change Order Work.  If the Owner’s 
Authorized Representative disagrees that a 
differing site condition exists and denies 
Contractor’s request for additional 
compensation or Contract Time, Contractor 
may proceed to file a Claim under Section D.3, 
Claims Review Process. 

 
(c) Caused by Force Majeure acts, events or 

occurrences that could not have been avoided 
by the exercise of care, prudence, foresight, 
and diligence on the part of the Contractor or its 
Subcontractors. 

 
(d) Caused by adverse weather conditions.  Any 

adverse weather conditions must be 
substantiated by documentary evidence that 
weather conditions were abnormal for the 
specific time period claimed, could not have 
been anticipated by the Contractor, and 
adversely impacted the project in a manner that 
could not be avoided by rescheduling the Work 
or by implementing measures to protect against 
the weather so that the Work could proceed.  A 
rain, windstorm, high water, or other natural 
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phenomenon for the specific locality of the 
Work, which might reasonably have been 
anticipated from the previous 10-year historical 
records of the general locality of the Work, shall 
not be construed as abnormal.  The parties 
agree that rainfall greater than the following 
levels cannot be reasonably anticipated: 

 
 (i)  Daily rainfall equal to, or greater than, 

0.50 inch during a month when the monthly 
rainfall exceeds the normal monthly average 
by twenty-five percent (25 %) or more. 

 
 (ii)  daily rainfall equal to, or greater than, 

0.75 inch at any time. 
  

The Office of the Environmental Data Service of the 
National Oceanic and Atmospheric Administration of 
the U.S. Department of Commerce nearest the 
project site shall be considered the official agency of 
record for weather information. 

 
D.2.2 Except as otherwise provided in ORS 279C.315, 

Contractor shall not be entitled to additional 
compensation or additional Contract Time for 
Avoidable Delays. 

 
D.2.3 In the event of Unavoidable Delays, based on 

principles of equitable adjustment, Contractor may 
be entitled to the following: 

 
(a) Contractor may be entitled to additional 

compensation or additional Contract Time, or 
both, for Unavoidable Delays described in 
Section D.2.1.2 (a) and (b). 

 
(b) Contractor may be entitled to additional 

Contract Time for Unavoidable Delays 
described in Section D.2.1.2(c) and (d). 

 
 In the event of any requests for additional 

compensation or additional Contract Time, or both, 
as applicable, arising under this Section D.2.3 for 
Unavoidable Delays, other than requests for 
additional compensation or additional Contract Time 
for differing site conditions for which a review 
process is established under Section D.2.1.2 (b), 
Contractor shall submit a written notification of the 
delay to the Owner’s Authorized Representative 
within two (2) Days of the occurrence of the cause of 
the delay.  This written notification shall state the 
cause of the potential delay, the project components 
impacted by the delay, and the anticipated additional 
Contract Time or the additional compensation, or 
both, as applicable, resulting from the delay.  Within 
seven (7) Days after the cause of the delay has been 
mitigated, or in no case more than thirty (30) Days 
after the initial written notification, the Contractor 
shall submit to the Owner’s Authorized 
Representative, a complete and detailed request for 
additional compensation or additional Contract Time, 
or both, as applicable, resulting from the delay.  
If the Owner’s Authorized Representative denies 
Contractor’s request for additional compensation or 
adjustment of Contract Time, the Contractor may 
proceed to file a Claim under Section D.3, Claims 
Review Process.  
 
If Contractor does not timely submit the notices 
required under this Section D.2., then unless 
otherwise prohibited by law, Contractor’s Claim shall 
be barred. 

 

D.3  CLAIMS REVIEW PROCESS 
 
D.3.1 All Contractor Claims shall be referred to the 

Owner’s Authorized Representative for review.  
Contractor’s Claims, including Claims for additional 
compensation or additional Contract Time, shall be 
submitted in writing by Contractor to the Owner’s 
Authorized Representative within five (5) Days after 
a denial of Contractor’s initial request for an 
adjustment of Contract terms, payment of money, 
extension of Contract Time or other relief, provided 
that such initial request has been submitted in 
accordance with the requirements and within the 
time limits established in these General Conditions.  
Within thirty (30) Days after the initial Claim, 
Contractor shall submit to the Owner’s Authorized 
Representative, a complete and detailed description 
of the Claim (the “Detailed Notice”) that includes all 
information required by Section D.3.2.  Unless the 
Claim is made in accordance with these time 
requirements, it shall be waived. 

 
D.3.2 The Detailed Notice of the Claim shall be submitted 

in writing by Contractor and shall include a detailed, 
factual statement of the basis of the Claim, pertinent 
dates, Contract provisions which support or allow the 
Claim, reference to or copies of any documents 
which support the Claim, the dollar value of the 
Claim, and the Contract Time extension requested 
for the Claim.  If the Claim involves Work to be 
completed by Subcontractors, the Contractor will 
analyze and evaluate the merits of the Subcontractor 
claim prior to forwarding it and that analysis and 
evaluation to the Owner’s Authorized 
Representative.  The Owner’s Authorized 
Representative and the Owner will not consider 
direct claims from Subcontractors, suppliers, 
manufacturers, or others not a party to this Contract.  
Contractor agrees that it will make no agreement, 
covenant, or assignment, nor will it commit any other 
act that will permit or assist any Subcontractor, 
supplier, manufacturer, or other to directly or 
indirectly make a claim against Owner. 

 
D.3.3 The Owner’s Authorized Representative will review 

all Claims and take one or more of the following 
preliminary actions within ten (10) Days of receipt of 
the Detailed Notice of a Claim:  (1) request additional 
supporting information from the Contractor; (2) 
inform the Contractor and Owner in writing of the 
time required for adequate review and response; (3) 
reject the Claim in whole or in part and identify the 
reasons for rejection; (4) based on principles of 
equitable adjustment, recommend approval of all or 
part of the Claim; or (5) propose an alternate 
resolution. 

 
D.3.4 The Owner’s Authorized Representative’s decision 

shall be final and binding on the Contractor unless 
appealed by written notice to the Owner within fifteen 
(15) Days of receipt of the decision.  The Contractor 
must present written documentation supporting the 
Claim within fifteen (15) Days of the notice of appeal.  
After receiving the appeal documentation, the Owner 
shall review the materials and render a decision 
within thirty (30) Days after receiving the appeal 
documents. 

 
D.3.5  The decision of the Owner shall be final and binding 

unless the Contractor delivers to the Owner its 
requests for mediation, which shall be a non-binding 
process, within fifteen (15) Days of the date of the 
Owner's decision.  The mediation process will be 
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considered to have commenced as of the date the 
Contractor delivers the request.  Both parties 
acknowledge and agree that participation in 
mediation is a prerequisite to commencement of 
litigation of any disputes relating to the Contract.  
Both parties further agree to exercise their best 
efforts in good faith to resolve all disputes within sixty 
(60) Days of the commencement of the mediation 
through the mediation process set forth herein. 
 
In the event that a lawsuit must be filed within this 
sixty (60) day period in order to preserve a cause of 
action, the parties agree that notwithstanding the 
filing, they shall proceed diligently with the mediation 
to its conclusion prior to actively prosecuting the 
lawsuit, and shall seek from the Court in which the 
lawsuit is pending such stays or extensions, 
including the filing of an answer, as may be 
necessary to facilitate the mediation process.  
Further, in the event settlements are reached on any 
issues through mediation, the parties agree to 
promptly submit the appropriate motions and orders  
documenting the settlement to the Court for its 
signature and filing. 
 

D.3.6 The mediator shall be an individual mutually 
acceptable to both parties, but in the absence of 
agreement each party shall select a temporary 
mediator and the temporary mediators shall jointly 
select the permanent mediator.  Each party shall pay 
its own costs for the time and effort involved in 
mediation.  The cost of the mediator shall be split 
equally between the two parties.  Both parties agree 
to exercise their best effort in good faith to resolve all 
disputes in mediation.  Participation in mediation is a 
mandatory requirement of both the Owner and the 
Contractor. The schedule, time and place for 
mediation will be mutually acceptable, or, failing 
mutual agreement, shall be as established by the 
mediator.  The parties agree to comply with Owner's 
administrative rules governing the confidentiality of 
mediation, if any, and shall execute all necessary 
documents to give effect to such confidentiality rules.  
In any event, the parties shall not subpoena the 
mediator or otherwise require the mediator to 
produce records, notes or work product, or to testify 
in any future proceedings as to information disclosed 
or representations made in the course of mediation, 
except to the extent disclosure is required by law. 

 
D.3.7 Owner may at any time and at its discretion issue a 

construction change directive adding to, modifying or 
reducing the scope of Work. Contractor and Owner 
shall negotiate the need for any additional 
compensation or additional Contract Time related to 
the change, subject to the procedures for submitting 
requests or Claims for additional compensation or 
additional Contract Time established in this Section 
D.  Unless otherwise directed by Owner’s Authorized 
Representative, Contractor shall proceed with the 
Work while any request or Claim is pending, 
including but not limited to, a request or Claim for 
additional compensation or additional Contract Time 
resulting from Work under a Change Order or 
construction change directive.  Regardless of the 
review period or the final decision of the Owner's 
Authorized Representative, the Contractor shall 
continue to diligently pursue the Work as identified in 
the Contract Documents.  In no case is the 
Contractor justified or allowed to cease Work without 
a written stop work order from the Owner or Owner's 
Authorized Representative. 

 

 
SECTION E 
PAYMENTS 

 
E.1  SCHEDULE OF VALUES 
 
 The Contractor shall submit, at least ten (10) Days prior 
to submission of its first application for progress payment, a 
schedule of values ("Schedule of Values") for the contracted 
Work.  This schedule will provide a breakdown of values for 
the contracted Work and will be the basis for progress 
payments.  The breakdown will demonstrate reasonable, 
identifiable, and measurable components of the Work.  
Unless objected to by the Owner's Authorized 
Representative, this schedule shall be used as the basis for 
reviewing Contractor's applications for payment.  If objected 
to by Owner’s Authorized Representative, Contractor shall 
revise the schedule of values and resubmit the same for 
approval of Owner’s Authorized Representative. 
 
E.2  APPLICATIONS FOR PAYMENT 
 
E.2.1 Owner shall make progress payments on the 

Contract monthly as Work progresses.  Payments 
shall be based upon estimates of Work completed 
and the Schedule of Values.  All payments shall be 

 approved by the Owner's Authorized Representative.  
A progress payment shall not be considered 
acceptance or approval of any Work or waiver of any 
defects therein.  Owner shall pay to Contractor 
interest on the progress payment, not including 
retainage, due the Contractor.  The interest shall 
commence thirty (30) Days after the receipt of 
invoice (“application for payment”) from the 
Contractor or fifteen (15) Days after the payment is 
approved by the Owner's Authorized Representative, 
whichever is the earlier date.  The rate of interest 
shall equal three times the discount rate on 90-day 
commercial paper in effect at the Federal Reserve 
Bank in the Federal Reserve district that includes 
Oregon on the date that is thirty (30) Days after 
receipt of the application for payment from the 
Contract or fifteen (15) Days after the payment is 
approved by the Owner, whichever is the earlier 
date, but the rate of interest shall not exceed thirty 
(30) percent.  Notwithstanding the foregoing, in 
instances when an application for payment is filled 
out incorrectly, or when there is any defect or 
impropriety in any submitted application or when 
there is a good faith dispute, Owner shall so notify 
the Contractor within fifteen (15) Days stating the 
reason or reasons the application for payment is 
defective or improper or the reasons for the dispute.  
A defective or improper application for payment, if 
corrected by the Contractor within seven (7) Days of 
being notified by the Owner, shall not cause a 
payment to be made later than specified in this 
section unless interest is also paid.  Accrual of 
interest will be postponed when payment on the 
principal is delayed because of disagreement 
between the Owner and the Contractor. 

 
Owner reserves the right, instead of requiring the 
Contractor to correct or resubmit a defective or 
improper application for payment, to reject the 
defective or improper portion of the application for 
payment and pay the remainder of the application for 
payment that is correct and proper. 

 
Owner, upon written notice to the Contractor, may 
elect to make payments to the Contractor only by 
means of Electronic Funds Transfers (EFT) through 
Automated Clearing House (ACH) payments.  If 
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Owner makes this election, the Contractor will be 
required to arrange to receive EFT/ACH payments.   

 
 
E.2.2 Contractor shall submit to the Owner's Authorized 

Representative, an application for each payment 
and, if required, receipts or other vouchers showing 
payments for materials and labor, including 
payments to Subcontractors.  Contractor shall 
include, in its application for payment, a schedule of 
the percentages of the various parts of the Work 
completed, based on the Schedule of Values which 
shall aggregate to the payment application total, and 
shall include, on the face of each copy thereof, a 
certificate in substantially the following form: 

 
"I, the undersigned, hereby certify that the above 
bill is true and correct, and the payment therefore, 
has not been received. 
 
Signed:  
_________________________________” 
 

E.2.3 Generally, applications for payment will be accepted 
only for materials that have been installed.  Under 
special conditions, applications for payment for 
stored materials will be accepted at Owner's sole 
discretion.  Such a payment, if made, will be subject 
to the following conditions: 

 
(a) The request for stored material shall be 

submitted at least thirty (30) Days in advance of 
the application for payment on which it appears. 
Applications for payment shall be entertained 
for major equipment, components or 
expenditures only. 

 
(b) The Contractor shall submit applications for 

payment showing the quantity and cost of the 
material stored. 

 
(c) The material shall be stored in a bonded 

warehouse and Owner's Authorized  
Representative shall be granted the right to 
access the material for the purpose of removal  
or inspection at any time during the Contract 
Period. 

 
(d) The Contractor shall name the Owner as co-

insured on the insurance policy covering the full 
value of the property while in the care and 
custody of the Contractor until it is installed.  A 
certificate noting this coverage shall be issued 
to the Owner. 

 
(e) Payments shall be made for materials only.  

The submitted amount of the application for 
payment shall be reduced by the cost of 
transportation and for the cost of an inspector to 
check the delivery at out of town storage sites.  
The cost of said inspection shall be borne solely 
by the Contractor. 

 
(f) Within sixty (60) Days of the application for 

payment, the Contractor shall submit evidence 
of payment covering the material stored. 

 
(g) Payment for stored materials shall in no way 

indicate acceptance of the materials or waive 
any rights under this Contract for the rejection 
of the Work or materials not in conformance 
with the Contract Documents. 

 

(h) All required documentation must be submitted 
with the respective application for payment. 

 
E.2.4 The Owner reserves the right to withhold all or part of 

a payment, or may nullify in whole or part any 
payment previously made, to such extent as may be 
necessary in the Owner’s opinion to protect the 
Owner from loss because of: 
 
(a) Work that is defective and not remedied, or that 

has been demonstrated or identified as failing to 
conform with the Contract Documents, 

 
(b) third party claims filed or evidence reasonably 

indicating that such claims will likely be filed 
unless security acceptable to the Owner is 
provided by the Contractor; 

 
(c) failure of the Contractor to make payments 

properly to Subcontractors or for labor, 
materials or equipment (in which case Owner 
may issue checks made payable jointly to 
Owner and such unpaid persons under this 
provision, or directly to Subcontractors and 
suppliers at any level under Section C.3.2.1); 

 
(d) reasonable evidence that the Work cannot be 

completed for the unpaid balance of the 
Contract Price; 

 
(e) damage to the Owner or another contractor; 
 
(f) reasonable evidence that the Work will not be 

completed within the Contract Time required by 
the Contract, and that the unpaid balance would 
not be adequate to cover actual or liquidated 
damages for the anticipated delay; 

 
(g) failure to carry out the Work in accordance with 

the Contract Documents; or 
 
(h) assessment of liquidated damages, when 

withholding is made for offset purposes. 
 
E.2.5 Subject to the provisions of the Contract Documents, 

the amount of each progress payment shall be 
computed as follows: 

 
(a) Take that portion of the Contract Price properly 

allocable to completed Work as determined by 
multiplying the percentage completion of each 
portion of the Work by the share of the total 
Contract Price allocated to that portion of the 
Work in the Schedule of Values, less retainage 
as provided in Section E.5.  Pending final 
determination of cost to the Owner of changes 
in the Work, no amounts for changes in the 
Work can be included in application for payment 
until the Contract Price has been adjusted by 
Change Order; 

 
(b) Add that portion of the Contract Price properly 

allocable to materials and equipment delivered 
and suitably stored at the site for subsequent 
incorporation in the completed construction (or, 
if approved in advance by the Owner pursuant 
to Section E.2.3, suitably stored off the site at a 
location agreed upon in writing), less retainage 
as provided in Section E.5; 

 
(c) Subtract the aggregate of previous payments 

made by the Owner; and 
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(d) Subtract any amounts for which the Owner’s 
Authorized Representative has withheld or 
nullified payment as provided in the Contract 
Documents. 

 
E.2.6 Contractor’s applications for payment may not 

include requests for payment for portions of the Work 
for which the Contractor does not intend to pay to a 
Subcontractor or material supplier. 

 
E.2.7 The Contractor warrants to Owner that title to all 

Work covered by an application for payment will pass 
to the Owner no later than the time of payment.  The 
Contractor further warrants that upon submittal of an 
application for payment all Work for which payments 
are received from the Owner shall be free and clear 
of liens, claims, security interests or encumbrances 
in favor of the Contractor, Subcontractors, material 
suppliers, or other persons or entities making a claim 
by reason of having provided labor, materials and 
equipment relating to the Work. 

 
E.2.8 If Contractor disputes any determination by Owner’s 

Authorized Representative with regard to any 
application for payment, Contractor nevertheless 
shall continue to prosecute expeditiously the Work.  
No payment made hereunder shall be or be 
construed to be final acceptance or approval of that 
portion of the Work to which such partial payment 
relates or shall relieve Contractor of any of its 
obligations hereunder. 

 
E.3  PAYROLL CERTIFICATION REQUIREMENT 
 
 Payroll certification is required before payments are 
made on the Contract.  Refer to Section C.2 for this 
information. 
 
E.4  DUAL PAYMENT SOURCES 
 
 Contractor shall not be compensated for Work 
performed under this Contract from any state agency other 
than the agency that is a party to this Contract. 
 
E.5  RETAINAGE 
 
E.5.1 Retainage shall be withheld and released in 

accordance with ORS 279C.550 to 279C.580: 
 

E.5.1.1 Owner may reserve as retainage from any 
progress payment an amount not to exceed five 
percent of the payment.  As Work progresses, 
Owner may reduce the amount of the retainage 
and may eliminate retainage on any remaining 
monthly Contract payments after 50 percent of 
the Work under the Contract is completed if, in 
the Owner's opinion, such Work is progressing 
satisfactorily.  Elimination or reduction of 
retainage shall be allowed only upon written 
application by the Contractor, which application 
shall include written approval of Contractor's 
surety; except that when the Work is 97-1/2 
percent completed the Owner may, at its 
discretion and without application by the 
Contractor, reduce the retained amount to 100 
percent of the value of the Work remaining to be 
done.  Upon receipt of written application by the 
Contractor, Owner shall respond in writing within 
a reasonable time. 

 
E.5.1.2 In accordance with the provisions of ORS 

279C.560 and any applicable administrative 
rules, unless the Owner finds in writing that 

accepting a bond, security or other instrument 
described in options (a) or (c) below poses an 
extraordinary risk that is not typically associated 
with the bond, security or instrument, the Owner 
will approve the Contractor’s  written request: 

 
(a) to be paid amounts which would otherwise have 

been retained from progress payments where 
Contractor has deposited acceptable bonds, 
securities or other instruments of equal value 
with Owner or in a custodial account or other 
mutually-agreed account satisfactory to Owner, 
with an approved bank or trust company to be 
held in lieu of the cash retainage for the benefit 
of Owner. Interest or earnings on the bonds, 
securities or other instruments shall accrue to 
the Contractor. The Contractor shall execute 
and provide such documentation and 
instructions respecting the bonds, securities 
and other instruments as the Owner may 
require to protect its interests. To be 
permissible the bonds, securities and other 
instruments must be of a character approved by 
the Director of the Oregon Department of 
Administrative Services, including but not 
limited to: 

 
        (i)   Bills, certificates, notes or bonds of the 

United States. 
        (ii)  Other obligations of the United States or 

agencies of the United States. 
        (iii)  Obligations of a corporation wholly owned 

by the federal government. 
        (iv)  Indebtedness of the Federal National 

Mortgage Association. 
        (v)  General obligation bonds of the State of 

Oregon or a political subdivision of the State of 
Oregon. 

        (vi)  Irrevocable letters of credit issued by an 
insured institution, as defined in ORS 706.008.     

 
(b) that retainage be deposited in an interest 

bearing account, established through the State 
Treasurer for state agencies, in a bank, savings 
bank, trust company or savings association for 
the benefit of Owner, with interest from such 
account accruing to the Contractor; or 

 
(c) that the Contractor be allowed, with the 

approval of the Owner, to deposit a surety bond 
for the benefit of Owner, in a form acceptable to 
Owner, in lieu of all or a portion of funds 
retained, or to be retained.  Such bond and any 
proceeds therefrom shall be made subject to all 
claims and liens in the manner and priority as 
set forth for retainage under ORS 279C.550 to 
ORS 279C.625. 

 
Where the Owner has accepted the Contractor's election 
of any of the options above, Owner may recover from 
Contractor any additional costs incurred through such 
election by reducing Contractor's final payment.  Where 
the Owner has agreed to Contractor's request to deposit 
a surety bond under option (c), Contractor shall accept 
like bonds from Subcontractors and suppliers on the 
project from which Contractor has required retainage. 

 
E.5.1.3 The retainage held by Owner shall be included 

in and paid to the Contractor as part of the final 
payment of the Contract Price.  The Owner shall 
pay to Contractor interest at the rate of one and 
one-half percent per month on the final payment 
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due Contractor, interest to commence thirty (30) 
Days after the Work under the Contract has  
been completed and accepted and to run until 
the date Contractor shall notify Owner in writing 
when the Contractor considers the Work 
complete and Owner shall, within fifteen (15) 
Days after receiving the written notice, either 
accept the Work or notify the Contractor of 
Work yet to be performed on the Contract.  If 
Owner does not within the time allowed notify 
the Contractor of Work yet to be performed to 
fulfill contractual obligations, the interest 
provided by this subsection shall commence to 
run thirty (30) Days after the end of the 15-Day 
period. 
 

E.5.1.4 In accordance with the provisions of ORS 
279C.560, if the Owner accepts bonds, 
securities or other instruments deposited as 
provided in paragraphs (a) and (c) of subsection 
E.5.1.2, the Owner shall reduce the moneys 
held as retainage in an amount equal to the 
value of the bonds, securities and other 
instruments and pay the amount of the reduction 
to the Contractor in accordance with ORS 
279C.570. 

 
E.5.1.5 Contractor agrees that if Contractor elects to 

reserve a retainage from any progress payment 
due to any Subcontractor or supplier, such 
retainage shall not exceed five percent of the 
payment, and such retainage withheld from 
Subcontractors and suppliers shall be subject to 
the same terms and conditions stated in 
Subsection E.5 as apply to Owner’s retainage 
from any progress payment due to Contractor. 
Provided, however, if in accordance with the 
provisions of ORS 279C.560 the Contractor has 
deposited bonds, securities or other instruments 
or has elected to have the Owner deposit 
accumulated retainage in an interest-bearing 
account, the Contractor shall comply with the 
provisions of ORS 701.435 respecting the 
deposit of bonds, securities or other instruments 
by Subcontractors and suppliers and the sharing 
of interest earnings with Subcontractors and 
suppliers.   

 
E.5.2 As provided in subsections C.2.2 and C.2.3, 

additional retainage in the amount of 25% of 
amounts earned shall be withheld and released in 
accordance with ORS 279C.845(7) when the 
Contractor fails to file certified statements as 
required by section C.2.1. 

 
E.6  FINAL PAYMENT 
 
E.6.1 Upon completion of all the Work under this Contract, 

the Contractor shall notify the Owner's Authorized 
Representative, in writing, that Contractor has 
completed Contractor's part of the Contract and shall 
request final payment.  Upon receipt of such notice 
the Owner's Authorized Representative will inspect 
the Work, and if acceptable, submit to the Owner a 
recommendation as to acceptance of the completed 
Work and the final estimate of the amount due the 
Contractor.  If the Work is not acceptable, Owner will 
notify Contractor within fifteen (15) Days of 
Contractor's request for final payment.  Upon 
approval of this final estimate by the Owner and 
compliance by the Contractor with provisions in 
Section K. 3 AFFIDAVIT/RELEASE OF LIENS AND 
CLAIMS, and other provisions as may be applicable, 

the Owner shall pay to the Contractor all monies due 
under the provisions of these Contract Documents. 

 
E.6.2 Neither final payment nor any remaining retained 

percentage shall become due until the Contractor 
submits to the Owner’s Authorized Representative 
(1) a notarized affidavit/release of liens and claims in 
a form satisfactory to Owner that states that payrolls, 
bills for materials and equipment, and other 
indebtedness connected with the Work for which the 
Owner or the Owner's property might be responsible 
or encumbered (less amounts withheld by Owner) 
have been paid or otherwise satisfied, (2) a 
certificate evidencing that insurance required by the 
Contract Documents to remain in force after final 
payment is currently in effect and will not be 
canceled or allowed to expire until at least thirty (30) 
Days' prior written notice has been given to the 
Owner, (3) a written statement that the Contractor 
knows of no substantial reason that the insurance 
will not be renewable to cover the period required by 
the Contract Documents, (4) consent of surety, if  
any, to final payment and (5), if required by the 
Owner, other data establishing payment or 
satisfaction of obligations, such as receipts, releases 
and waivers of liens, claims, security interests or 
encumbrances arising out of the Contract, to the 
extent and in such form as may be designated by the 
Owner.  If a Subcontractor refuses to furnish a 
release or waiver required by the Owner, the 
Contractor may furnish a bond satisfactory to the 
Owner to indemnify the Owner against such lien.  If 
such lien remains unsatisfied after payments are 
made, the Contractor shall refund to the Owner all 
money that the Owner may be compelled to pay in 
discharging such lien, including all costs and 
reasonable attorneys' fees. 

 
E.6.3 Acceptance of final payment by the Contractor, a 

Subcontractor or material supplier shall constitute a 
waiver of claims by that payee except those 
previously made in writing and identified by that 
payee as unsettled at the time of final application for 
payment. 

 
 

SECTION F 
JOB SITE CONDITIONS 

 
F.1  USE OF PREMISES 
 
 Contractor shall confine equipment, storage of 
materials and operation of Work to the limits indicated by 
Contract Documents, law, ordinances, permits or directions 
of the Owner's Authorized Representative.  Contractor shall 
follow the Owner's Authorized Representative's instructions 
regarding use of premises, if any. 
 
F.2  PROTECTION OF WORKERS, PROPERTY, AND THE 

PUBLIC 
 
F.2.1 Contractor shall maintain continuous and adequate 

protection of all of the Work from damage, and shall 
protect the Owner's Authorized Representative, 
workers and property from injury or loss arising in 
connection with this Contract.  Contractor shall 
remedy acceptably to the Owner, any damage, 
injury, or loss, except such as may be directly due to 
errors in the Contract Documents or caused by 
authorized representatives or personnel of the 
Owner.  Contractor shall adequately protect adjacent 
property as provided by law and the Contract 
Documents. 
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F.2.2 Contractor shall take all necessary precautions for 

the safety of all personnel on the job site, and shall 
comply with the Contract Documents and all 
applicable provisions of federal, state and municipal 
safety laws and building codes to prevent accidents 
or injury to persons on, about or adjacent to the 
premises where the Work is being performed.  
Contractor shall erect and properly maintain at all 
times, as required by the conditions and progress of 
the Work, all necessary safeguards for protection of 
workers and the public against any hazards created 
by construction.  Contractor shall designate a 
responsible employee or associate on the Work site, 
whose duty shall be the prevention of accidents.  The 
name and position of the person designated shall be 
reported to the Owner's Authorized Representative.  
The Owner's Authorized Representative has no 
responsibility for Work site safety.  Work site safety is 
the responsibility of the Contractor. 

 
F.2.3 Contractor shall not enter upon private property 

without first obtaining permission from the property 
 owner or its duly authorized representative.  

Contractor shall be responsible for the preservation 
of all public and private property along and adjacent 
to the Work contemplated under the Contract and 
shall use every precaution necessary to prevent 
damage thereto.  In the event the Contractor 
damages any property, the Contractor shall at once 
notify the property owner and make, or arrange to 
make, full restitution.  Contractor shall immediately 
and in writing, report to the Owner's Authorized 
Representative, all pertinent facts relating to such 
property damage and the ultimate disposition of the 
claim for damage. 
. 
 

F.2.4 Contractor is responsible for protection of adjacent 
work areas including impacts brought about by 
activities, equipment, labor, utilities, and materials on 
the site. 

 
F.2.5 Contractor shall at all times direct its activities in 

such a manner as to minimize adverse effects on the 
environment.  Handling of all materials will be 
conducted so no release will occur that may pollute 
or become hazardous. 

 
F.2.6 In an emergency affecting the safety of life or of the 

Work or of adjoining property, the Contractor, without 
special instruction or authorization from the Owner's 
Authorized Representative, shall act reasonably to 
prevent threatened loss or injury, and shall so act, 
without appeal, if instructed by the Owner's 
Authorized Representative.  Any compensation 
claimed by the Contractor on account of emergency 
work shall be determined in accordance with  
Section D. 

 
F.3  CUTTING AND PATCHING 
 
F.3.1 Contractor shall be responsible for coordinating all 

cutting, fitting, or patching of the Work to make its 
several parts come together properly and fit to 
receive or be received by work of other contractors 
or Subcontractors shown upon, or reasonably 
implied by, the Contract Documents. 

 
F.3.2 Contractor shall be responsible for restoring all cut, 

fitted, or patched surfaces to an original condition; 
provided, however, that if a different condition is 
specified in the Contract Documents, then Contractor 

shall be responsible for restoring such surfaces to 
the condition specified in the Contract Documents. 

 
F.4  CLEANING UP 
 
 From time to time as may be ordered by the Owner  
the Contractor shall, at its own expense, clean up and  
remove all refuse and unused materials of any kind resulting 
from the Work.  If Contractor fails to do so within twenty-four 
hours after notification by the Owner the work may be done 
by others and the cost charged to the Contractor and 
deducted from payment due the Contractor. 
 
 
 
 
F.5  ENVIRONMENTAL CONTAMINATION 
 
F.5.1 Contractor will be held responsible for and shall 

indemnify, defend (with counsel of Owner’s choice) 
and hold harmless Owner from and against any 
costs, expenses, damages, claims, and causes of 
action, (including attorney fees), or any of them, 
resulting from all spills, releases, discharges, leaks 
and disposal of environmental pollution, including 
storage, transportation, and handling during the 
performance of the Contract which occur as a result 
of, or are contributed by, the negligence or actions of 
Contractor or its personnel, agents, or 
Subcontractors or any failure to perform in 
accordance with the Contract Documents (except to 
the extent otherwise void under ORS 30.140).  
Nothing in this section F.5.1 shall limit Contractor's 
responsibility for obtaining insurance coverages 
required under Section G.3 of these General 
Conditions, and Contractor shall take no action that 
would void or impair such coverages 

 
F.5.1.1 Contractor agrees to promptly dispose of such 

spills, releases, discharge or leaks to the 
satisfaction of Owner and proper regulatory 
agencies in a manner that complies with 
applicable federal, state, and local laws and 
regulations.  Cleanup shall be at no cost to the 
Owner and be performed by properly qualified 
personnel. 

 
F.5.1.2 Contractor shall obtain the Owner's written 

consent prior to bringing onto the Work site any 
(i) environmental pollutants or (ii) hazardous 
substances or materials, as the same or 
reasonably similar terms are used in any 
applicable federal, state, or local statutes, rules 
or ordinances.  Notwithstanding such written 
consent from the Owner, the Contractor, at all 
times, shall: 

 
(a) properly handle, use and dispose of all 

environmental pollutants and hazardous 
substances or materials brought onto the Work 
site, in accordance with all applicable federal, 
state, or local statutes, rules, or ordinances; 

 
(b) be responsible for any and all spills, releases, 

discharges, or leaks of (or from) environmental 
pollutants or hazardous substances or materials 
which Contractor has brought onto the Work 
site; and 

 
(c) promptly clean up, without cost to the Owner, 

such spills, releases, discharges, or leaks to the 
Owner's satisfaction and in compliance with all 
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applicable federal, state, or local statutes, rules 
or ordinances. 

 
F.5.2 Contractor shall report all reportable quantity 

releases to applicable federal, state, and local 
regulatory and emergency response agencies.  
Reportable quantities are found in 40 CFR Part 302, 
Table 302.4 for hazardous substances and in OAR 
340-142-0050 for all products addressed therein.  
Upon discovery, regardless of quantity, Contractor 
must telephonically report all releases to the Owner.  
A written follow-up report shall be submitted to 
Owner within 48 hours of the telephonic report.  Such 
written report shall contain, as a minimum: 
 
(a) Description of items released (identity, quantity, 

manifest no., and all other documentation 
required by law.) 

 
(b) Whether amount of items released is EPA/DEQ 

reportable, and, if so, when it was reported. 
 
(c) Exact time and location of release, including a 

description of the area involved. 
 
(d) Containment procedures initiated. 
 
(e) Summary of communications about the release 

Contractor has had with members of the press 
or State officials other than Owner. 

 
(f) Description of cleanup procedures employed or 

to be employed at the site, including disposal 
location of spill residue. 

 
(g) Personnel injuries, if any, resulting from, or 

aggravated by, the release. 
 

F.6  ENVIRONMENTAL CLEAN-UP 
 
F.6.1 Unless disposition of environmental pollution is 

specifically a part of this Contract, or was caused by 
the Contractor (reference F.5 Environmental 
Contamination), Contractor shall immediately notify 
Owner of any hazardous substance(s) which 
Contractor discovers or encounters during 
performance of the Work required by this Contract.  
"Hazardous substance(s)" means any hazardous, 
toxic and radioactive materials and those substances 
defined as “hazardous substances,” “hazardous 
materials,” “hazardous wastes,” “toxic substances,” 
or other similar designations in any federal, state, or 
local law, regulation, or ordinance, including without 
limitation asbestos, polychlorinated biphenyl (PCB), 
or petroleum, and any substances, materials or 
wastes regulated in 40 CFR, Part 261 and defined as 
hazardous in 40 CFR S 261.3.  In addition to 
notifying Owner of any hazardous substance(s) 
discovered or encountered, Contractor shall 
immediately cease working in any particular area of 
the project where a hazardous substance(s) has 
been discovered or encountered if continued work in 
such area would present a risk or danger to the 
health or well being of Contractor's or any 
Subcontractor's work force. 

 
F.6.2 Upon being notified by Contractor of the presence of 

hazardous substance(s) on the project site, Owner 
shall arrange for the proper disposition of such 
hazardous substance(s). 

 
F.7  FORCE MAJEURE 
 

 A party to this Contract shall not be held 
responsible for delay or default due to Force Majeure acts, 
events or occurrences unless they could have been avoided 
by the exercise of reasonable care, prudence, foresight, and 
diligence by that party.  The Owner may terminate this 
Contract upon written notice after determining that delay or 
default caused by Force Majeure acts, events or 
occurrences will reasonably prevent successful performance 
of the Contract. 
 
 

SECTION G 
INDEMNITY, BONDING, AND INSURANCE 

 

G.1  RESPONSIBILITY FOR DAMAGES / INDEMNITY 
 
G.1.1 Contractor shall be responsible for all damage to 

property, injury to persons, and loss, expense, 
inconvenience, and delay that may be caused by, or 
result from, the carrying out of the Work to be done 
under this Contract, or from any act, omission or 
neglect of the Contractor, its Subcontractors, 
personnel, or agents. 

 
G.1.2 To the fullest extent permitted by law, Contractor shall 

indemnify, defend (with counsel approved by Owner) 
and hold harmless the Owner, Owner’s Authorized 
Representative, Architect/Engineer, 
Architect/Engineer’s consultants, and their respective 
officers, directors, agents, employees, partners, 
members, stockholders and affiliated companies 
(collectively "Indemnitees") from and against all 
liabilities, damages, losses, claims, expenses 
(including reasonable attorney fees), demands and 
actions of any nature whatsoever which arise out of, 
result from or are related to, (a) any damage, injury, 
loss, expense, inconvenience or delay described in 
this Section G.1.2, (b) any accident or occurrence 
which happens or is alleged to have happened in or 
about the project site or any place where the Work is 
being performed, or in the vicinity of either, at any time 
prior to the time the Work is fully completed in all 
respects, (c) any failure of the Contractor to observe or 
perform any duty or obligation under the Contract 
Documents which is to be observed or performed by 
the Contractor, or any breach of any agreement, 
representation or warranty of the Contractor contained 
in the Contract Documents or in any subcontract,  

 (d) the negligent acts or omissions of the Contractor, a 
Subcontractor or anyone directly or indirectly 
employed by them or any one of them or anyone for 
whose acts they may be liable, regardless of whether 
or not such claim, damage, loss or expense is caused 
in part by a party indemnified hereunder (except to the 
extent otherwise void under ORS 30.140), and (e) any 
lien filed upon the project or bond claim in connection 
with the Work.  Such obligation shall not be construed 
to negate, abridge, or reduce other rights or 
obligations of indemnity which would otherwise exist 
as to a party or person described in this Section G.1.2. 

 

G.1.3 In claims against any person or entity indemnified 
under this Section G.1.2 by an employee of the 
Contractor, a Subcontractor, anyone directly or 
indirectly employed by them or anyone for whose acts 
they may be liable, the indemnification obligation 
under Section G.1.2 shall not be limited by a limitation 
on amount or type of damages, compensation or 
benefits payable by or for the Contractor or a 
Subcontractor under workers' compensation acts, 
disability benefit acts or other employee benefit acts. 
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G.2  PERFORMANCE AND PAYMENT SECURITY; 
PUBLIC WORKS BOND 

 
G.2.1 When the Contract Price is $100,000 or more (or 

$50,000 or more in the case of Contracts for highways, 
bridges and other transportation projects) the 
Contractor shall furnish and maintain in effect at all 
times during the Contract Period, a performance bond 
in a sum equal to the Contract Price, and a separate 
payment bond also in a sum equal to the Contract 
Price.  The bonds may be required if the Contract 
Price is less than the above thresholds, if required by 
the Contract Documents.   

 
G.2.2 Bond forms furnished by the Owner and notarized by 

awarded Contractor's surety company authorized to do 
business in Oregon are the only acceptable forms of 
performance and payment security, unless otherwise 
specified in the Contract Documents. 

 
G.2.3 Before execution of the Contract Contractor shall file 

with the Construction Contractors Board, and maintain 
in full force and effect, the separate public works bond 
required by Oregon Laws 2005, Chapter 360, and 
OAR 839-025-0015, unless otherwise exempt under 
those provisions.  The Contractor shall also include in 
every subcontract a provision requiring the 
Subcontractor to have a public works bond filed with 
the Construction Contractors Board before starting 
Work, unless otherwise exempt, and shall verify that 
the Subcontractor has filed a public works bond before 
permitting the Subcontractor to start Work. 

 
G.3  INSURANCE 
 
G.3.1  Primary Coverage:  Insurance carried by Contractor 

under this Contract shall be the primary coverage and 
non-contributory with any other insurance and self-
insurance, and the Owner's insurance is excess and 
solely for damages or losses for which the Owner is 
responsible.  The coverages indicated are minimums 
unless otherwise specified in the Contract Documents.   

 
G.3.2  Workers' Compensation:  All employers, including 

Contractor, that employ subject workers who work 
under this contract in the State of Oregon shall comply 
with ORS 656.017 and provide the required Workers’ 
Compensation coverage, unless such employers are 
exempt under ORS 656.126.  This shall include 
Employer’s Liability Insurance with coverage limits of 
not less than $100,000 for each accident.  Contractors 
who perform the Work without the assistance or labor 
of any employee need not obtain such coverage if the 
Contractor certifies so in writing.  Contractor shall 
ensure that each of its Subcontractors complies with 
these requirements.  The Contractor shall require 
proof of such Workers’ Compensation by receiving and 
keeping on file a certificate of insurance from each 
Subcontractor or anyone else directly employed by 
either the Contractor or its Subcontractors. 

 
G.3.3  Builder's Risk Insurance: 
 
G.3.3.1  Builder's Risk:  During the term of this Contract, for 

new construction the Contractor shall obtain and 
keep in effect Builder's Risk insurance on an all risk 
form, including earthquake and flood, for an amount 
equal to the full amount of the Contract.  Any 
deductible shall not exceed $50,000 for each loss, 
except the earthquake and flood deductible shall not 
exceed 2 percent of each loss or $50,000, whichever 
is more.  The policy will include as loss payees the 

Owner, the Contractor and its Subcontractors as 
their interests may appear. 

 
G.3.3.2  Builder's Risk Installation Floater:  For other than 

new construction the Contractor shall obtain and 
keep in effect during the term of this Contract, a 
Builder's Risk Installation Floater for coverage of the 
Contractor's labor, materials and equipment to be 
used for completion of the Work performed under 
this Contract.  The minimum amount of coverage to 
be carried shall be equal to the full amount of the 
Contract.  This insurance shall include as loss 
payees the State of Oregon, the Owner, the 
Contractor and its Subcontractors as their interests 
may appear. 

 
G.3.3.3  Such insurance shall be maintained until Owner has 

occupied the facility. 
 
G.3.3.4  A loss insured under the Builder’s Risk insurance 

shall be adjusted by the Owner and made payable to 
the Owner for the insureds, as their interests may 
appear.  The Contractor shall pay Subcontractors 
their just shares of insurance proceeds received by 
the Contractor, and by appropriate agreements, 
written where legally required for validity, shall 
require Subcontractors to make payments to their 
Sub-subcontractors in similar manner.  The Owner 
shall have power to adjust and settle a loss with 
insurers. 

 
G.3.4  Liability Insurance: 
 
G.3.4.1 Commercial General Liability: Contractor shall 

obtain, at Contractor's expense, and keep in effect 
during the term of this Contract, Commercial General 
Liability Insurance covering bodily injury and property 
damage in a form and with coverages that are 
satisfactory to the State.  This insurance shall include 
personal injury liability, products and completed 
operations, and contractual liability coverage for the 
indemnity provided under this Contract (to the extent 
contractual liability coverage for the indemnity is 
available in the marketplace), and shall be issued on 
an occurrence basis.  Contractor shall provide proof of 
insurance of not less than the  amounts listed in the 
following schedules: 

 
 Per Occurrence Limit for any single claimant: 

From commencement of the Contract term to June 30,  
2011:                                      $1,600,000 

  July 1, 2011 to June 30, 2012:   $1,700,000 
  July 1, 2012 to June 30, 2013:   $1,800,000 
  July 1, 2013 to June 30, 2014:   $1,900,000 
  July 1, 2014 to June 30, 2015:   $2,000,000 

July 1, 2015 and thereafter the adjusted limitation as 
determined by the State Court Administrator pursuant 
to Oregon Laws 2009, chapter 67, section 3 (Senate 
Bill 311).  

   
  Per Occurrence Limit for multiple claimants: 

From commencement of the Contract term to June 30,  
2011:                                   $3,200,000 
July 1, 2011 to June 30, 2012:   $3,400,000 
July 1, 2012 to June 30, 2013:    $3,600,000 
July 1, 2013 to June 30, 2014:   $3,800,000 
July 1, 2014 to June 30, 2015:   $4,000,000 
July 1, 2015 and thereafter the adjusted limitation as 
determined by the State Court Administrator pursuant 
to Oregon Laws 2009, chapter 67, section 3 (Senate 
Bill 311). 

 
Property Damage: 
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Per Occurrence Limit for any single claimant: 
From commencement of the Contract term to 
January 1, 2011:   $100,100. 

 From January 1, 2010, and every year thereafter 
the adjusted limitation as determined by the 
State Court Administrator pursuant to Oregon 
Laws 2009, chapter 67, section 5 (Senate Bill 
311). 

 
Per Occurrence Limit for multiple claimants: 

  From commencement of the Contract term to 
January 1, 2011 :  $500,600. 
From January 1, 2010, and every year thereafter 
the adjusted limitation as determined by the 
State Court Administrator pursuant to Oregon 
Laws 2009, chapter 67, section 5 (Senate Bill 
311). 

 
G.3.4.2    Automobile Liability:  Contractor shall obtain, at 

Contractor's expense, and keep in effect during 
the term of this Contract, Automobile Liability 
Insurance covering owned, non-owned and/or 
hired vehicles, as applicable. The coverage may 
be written in combination with the Commercial 
General Liability Insurance.  Contractor shall 
provide proof of insurance of not less than the  
amounts listed in the following schedules: 
 
Bodily Injury/Death: 
 
Per Occurrence Limit for any single claimant: 
From commencement of the Contract term June 30, 
2011:                                   $1,600,000 

  July 1, 2011 to June 30, 2012:   $1,700,000 
  July 1, 2012 to June 30, 2013:   $1,800,000 
  July 1, 2013 to June 30, 2014:   $1,900,000 
  July 1, 2014 to June 30, 2015:   $2,000,000 

July 1, 2015 and thereafter the adjusted limitation as 
determined by the State Court Administrator 
pursuant to Oregon Laws 2009, chapter 67, section 
3 (Senate Bill 311).  

   
  Per Occurance Limit for multiple claimants: 

From commencement of the Contract term to June 
30, 2011:                                   $3,200,000 
July 1, 2011 to June 30, 2012:   $3,400,000 
July 1, 2012 to June 30, 2013:   $3,600,000 
July 1, 2013 to June 30, 2014:   $3,800,000 
July 1, 2014 to June 30, 2015:   $4,000,000 

 July 1, 2015 and thereafter the adjusted limitation as 
determined by the State Court Administrator 
pursuant to Oregon Laws 2009, chapter 67, section 
3 (Senate Bill 311). 

 
Property Damage: 

 
Per Occurrence Limit for any single claimant: 
From commencement of the Contract term to 
January 1, 2011:    $100,100 
From January 1, 2010, and every year thereafter 
the adjusted limitation as determined by the 
State Court Administrator pursuant to Oregon 
Laws 2009, chapter 67, section 5 (Senate Bill 
311). 
 
Per Occurrence Limit for multiple claimants: 

  From commencement of the Contract term to 
January 1, 2011:     $500,600 
From January 1, 2010, and every year thereafter 
the adjusted limitation as determined by the 
State Court Administrator pursuant to Oregon 

Laws 2009, chapter 67, section 5 (Senate Bill 
311). 

 
G.3.4.3  "Tail" Coverage:  If any of the required liability 

insurance is arranged on a "claims made" basis, 
"tail" coverage will be required at the completion of 
this Contract for a duration of 24 months or the 
maximum time period available in the marketplace if 
less than 24 months.  Contractor will be responsible 
for furnishing certification of "tail" coverage as 
described or continuous "claims made" liability 
coverage for 24 months following Final Completion.  
Continuous "claims made" coverage will be 
acceptable in lieu of "tail" coverage, provided its 
retroactive date is on or before the effective date of 
this Contract.  This will be a condition of the final 
acceptance of Work or services and related warranty 
(if any). 

 
G.3.5 Excess/Umbrella Insurance:  A combination of 

primary and excess/umbrella insurance is acceptable 
to meet the minimum coverage requirements for 
Commercial General Liability and Automobile Liability 
Insurance.  In such case, the insurance certificate 
must include a list of the policies that fall under the 
excess/umbrella insurance. Sample wording is “The 
Excess/Umbrella policy is excess over primary 
Commercial General Liability and primary Automobile 
Liability Insurance.” 

  
G.3.6 Additional Insured:  The liability insurance coverage, 

except Professional Liability if included, required for 
performance of this Contract shall include the State 
of Oregon, its departments, divisions, officers, and 
employees, as Additional Insureds but only with 
respect to the Contractor's activities to be performed 
under this Contract. 

 
 If Contractor cannot obtain an insurer to name the 

State of Oregon, its departments, divisions, officers 
and employees as Additional Insureds, Contractor 
shall obtain at Contractor's expense, and keep in 
effect during the term of this Contract, Owners and 
Contractors Protective Liability Insurance, naming 
the State of Oregon, its departments, divisions, 
officers and employees as Named Insureds with not 
less than a $1,500,000.00 limit per occurrence.  This 
policy must be kept in effect for 12 months following 
Final Completion.  As evidence of coverage, 
Contractor shall furnish the actual policy to Owner 
prior to execution of the Contract. 

 
G.3.7 Certificate(s) of Insurance:  As evidence of the 

insurance coverage required by this Contract, the 
Contractor shall furnish certificate(s) of insurance to 
the Owner prior to execution of the Contract.  The 
certificate(s) will specify all of the parties who are 
Additional Insureds or Loss Payees.  Insurance 
coverage required under this Contract shall be 
obtained from insurance companies or entities 
acceptable to the Owner that are allowed to provide 
such insurance under Oregon law.  Eligible insurers 
include admitted insurers that have been issued a 
certificate of authority from the Oregon Department 
of Consumer and Business Services authorizing 
them to do an insurance business in the state of 
Oregon, and certain non-admitted surplus lines 
insurers that satisfy the requirements of applicable 
Oregon law and are approved by the Owner.    The 
Contractor shall be financially responsible for all 
deductibles, self-insured retentions and/or self-
insurance included hereunder.  Any deductible, self-
insured retention and/or self-insurance in excess of 
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$50,000 shall be approved by the Owner in writing 
prior execution of the Contract and is subject to 
Owner's approval. The Contractor shall immediately 
notify the Owner’s Authorized Representative in 
writing of any change in insurance coverage.   

 
   

SECTION H 
SCHEDULE OF WORK  

 
H.1  CONTRACT PERIOD 
 
H.1.1 Time is of the essence on this Contract.  The 

Contractor shall at all times carry on the Work 
diligently, without delay and punctually fulfill all 
requirements herein.  Contractor shall commence 
Work on the site within fifteen (15) Days of Notice to 
Proceed, unless directed otherwise. 

 
H.1.2 Unless specifically extended by Change Order, all 

Work shall be complete by the date contained in the 
Contract Documents.  The Owner shall have the right 
to accelerate the completion date of the Work, which 
may require the use of overtime.  Such accelerated 
Work schedule shall be an acceleration in 
performance of Work under Section D.1.2 (f) and 
shall be subject to the Change Order process of 
Section D.1. 

 
H.1.3 The Owner shall not waive any rights under the 

Contract by permitting the Contractor to continue or 
complete in whole or in part the Work after the date 
described in Section H.1.2 above. 

 
H.2  SCHEDULE 
 
H.2.1 Contractor shall provide, by or before the pre-

construction conference, a detailed schedule for 
review and acceptance by the Owner.  The 
submitted schedule must illustrate Work by 
significant project components, significant labor 
trades, long lead items, broken down by building 
and/or floor where applicable.  Each schedule item 
shall account for no greater than 5 % of the monetary 
value of the project or 5 % of the available Contract 
Time.  Schedules with activities of less than one day 
or valued at less than 1% of the Contract will be 
considered too detailed and will not be accepted.  
Schedules lacking adequate detail, or unreasonably 
detailed, will be rejected.  Included within the 
schedule are the following:  Notice to Proceed, 
Substantial Completion, and Final Completion.  
Schedules will be updated monthly and submitted 
with the monthly payment application.  Acceptance of 
the Schedule by the Owner does not constitute 
agreement by the Owner, as to the Contractor's 
sequencing, means, methods, or allocated Contract 
Time.  Any positive difference between the 
Contractor's scheduled completion and the Contract 
completion date is float owned by the Owner.  Owner 
reserves the right to negotiate the float if it is deemed 
to be in Owner’s best interest to do so.  In no case 
shall the Contractor make a request for additional 
compensation for delays if the Work is completed 
within the Contract Time but after Contractor's 
scheduled completion. 

 
H.3  PARTIAL OCCUPANCY OR USE 

 
H.3.1 The Owner may occupy or use any completed or 

partially completed portion of the Work at any stage, 
provided such occupancy or use is consented to by 
public authorities having jurisdiction over the Work.  

Such partial occupancy or use may commence 
whether or not the portion is substantially complete, 
provided the Owner and Contractor have reasonably 
accepted in writing the responsibilities assigned to 
each of them for payments, retainage, if any, 
security, insurance or self-insurance, maintenance, 
heat, utilities, and damage to the Work, and have 
agreed in writing concerning the period for correction 
of the Work and commencement of warranties 
required by the Contract Documents with respect to 
such portion of the Work.  Approval by the Contractor 
to partial occupancy or use shall not be 
unreasonably withheld. Immediately prior to such 
partial occupancy or use, the Owner and Contractor 
shall jointly inspect the area to be occupied or portion 
of the Work to be used in order to determine and 
record the condition of the Work.  Partial occupancy 
or use of a portion or portions of the Work shall not 
constitute acceptance of Work not complying with the 
requirements of the Contract Documents. 

 
 

SECTION I 
CORRECTION OF WORK  

 
I.1  CORRECTION OF WORK BEFORE FINAL PAYMENT 
 
 The Contractor warrants to the Owner that materials 
and equipment furnished under the Contract will be of good 
quality and new unless otherwise required or permitted by 
the Contract Documents, that the Work will be free from 
defects, and that the Work will conform to the requirements 
of the Contract Documents.  Work failing to conform to these 
requirements shall be deemed defective.  Contractor shall 
promptly remove from the premises and replace all defective 
materials and equipment as determined by the Owner's 
Authorized Representative, whether incorporated in the 
Work or not.  Removal and replacement shall be without loss 
or expense to the Owner, and Contractor shall bear the cost 
of repairing all Work destroyed or damaged by such removal 
or replacement.  Contractor shall be allowed a period of no 
longer than thirty (30)Days after Substantial Completion for 
completion of defective (punch list) work, unless otherwise 
agreed.  At the end of that period, or earlier if requested by 
the Contractor, Owner shall arrange for inspection of the 
Work by the Architect/Engineer.  Should the Work not be 
complete, and all corrections made, the costs for all 
subsequent re-inspections shall be borne by the Contractor.  
If Contractor fails to complete the punch list work within the 
above time period, Owner may perform such work and 
Contractor shall reimburse Owner all costs of the same 
within ten (10) days after demand without affecting 
Contractor’s obligations. 
 
I.2  WARRANTY WORK 
 
I.2.1 Neither the final certificate of payment nor any 

provision of the Contract Documents shall relieve the 
Contractor from responsibility for defective Work and, 
unless a longer period is specified, Contractor shall 
correct all defects that appear in the Work within a 
period of one year from the date of issuance of the 
written notice of Substantial Completion by the 
Owner except for latent defects which will be 
remedied by the Contractor at any time they become 
apparent.   
 
The Owner shall give Contractor notice of defects 
with reasonable promptness.  Contractor shall 
perform such warranty work within a reasonable time 
after Owner’s demand.  If Contractor fails to 
complete the warranty work within such period as 
Owner determines reasonable, or at any time in the 

ITB CLATSOP COUNTY SECURITY IMPROVEMENTS Page 56 of 71



   

DAS General Conditions (1/1/2012) Page 25 DM1735383-v3 

 
 

event of warranty work consisting of emergency 
repairs, Owner may perform such work and 
Contractor shall reimburse Owner all costs of the 
same within ten (10) Days after demand without 
affecting Contractors obligations. 

 
I.2.2 This provision does not negate guarantees or 

warranties for periods longer than one year including 
without limitation such guarantees or warranties 
required by other sections of the Contract  
Documents for specific installations, materials, 
processes, equipment or fixtures. 

 
I.2.3 In addition to Contractor's warranty, manufacturer's 

warranties shall pass to the Owner and shall not take 
effect until affected Work has been accepted in 
writing by the Owner's Authorized Representative. 

 
I.2.4 The one-year period for correction of Work shall be 

extended with respect to portions of Work performed 
after Substantial Completion by the period of time 
between Substantial Completion and the actual 
performance of the Work, and shall be extended by 
corrective Work performed by the Contractor 
pursuant to this Section, as to the Work corrected.  
The Contractor shall remove from the site portions of 
the Work which are not in accordance with the 
requirements of the Contract Documents and are 
neither corrected by the Contractor nor accepted by 
the Owner. 

 
I.2.5 Nothing contained in this Section I.2 shall be 

construed to establish a period of limitation with 
respect to other obligations which the Contractor 
might have under the Contract Documents.  
Establishment of the period for correction of Work as 
described in this Section I.2 relates only to the 
specific obligation of the Contractor to correct the 
Work, and has no relationship to the time within 
which the obligation to comply with the Contract 
Documents may be sought to be enforced, nor to the 
time within which proceedings may be commenced 
to establish the Contractor’s liability with respect to 
the Contractor’s obligations other than specifically to 
correct the Work. 

 
I.2.6 If the Owner prefers to accept Work which is not in 

accordance with the requirements of the Contract 
Documents, the Owner may do so instead of 
requiring its removal and correction, in which case 
the Contract Price will be reduced as appropriate and 
equitable.  Such adjustment shall be effected 
whether or not final payment has been made. 

 
 

SECTION J 
SUSPENSION AND/OR TERMINATION OF THE WORK 

 
J.1  OWNER'S RIGHT TO SUSPEND THE WORK 
 
J.1.1 The Owner and/or the Owner's Authorized 

Representative has the authority to suspend portions 
or all of the Work due to the following causes: 

 
(a) Failure of the Contractor to correct unsafe 

conditions; 
 
(b) Failure of the Contractor to carry out any 

provision of the Contract; 
 
(c) Failure of the Contractor to carry out orders; 
 

(d) Conditions, in the opinion of the Owner's 
Authorized Representative, which are 
unsuitable for performing the Work; 

 
(e) Time required to investigate differing site 

conditions; 
 
(f) Any reason considered to be in the public 

interest. 
 

J.1.2 The Owner shall notify Contractor and the 
Contractor's Surety in writing of the effective date 
and time of the suspension and Owner shall notify 
Contractor and Contractor’s surety in writing to 
resume Work. 

 
J.2  CONTRACTOR'S RESPONSIBILITIES 
 
J.2.1 During the period of the suspension, Contractor is 

responsible to continue maintenance at the project 
just as if the Work were in progress.  This includes, 
but is not limited to, protection of completed Work, 
maintenance of access, protection of stored 
materials, temporary facilities, and clean-up. 

 
J.2.2 When the Work is recommenced after the 

suspension, the Contractor shall replace or renew 
any Work damaged during the suspension, remove 
any materials or facilities used as part of temporary 
maintenance, and complete the project in every 
respect as though its prosecution had been 
continuous and without suspension. 

 
J.3  COMPENSATION FOR SUSPENSION 
 

J.3.1 Depending on the reason for suspension of the 
Work, the Contractor or the Owner may be due 
compensation by the other party.  If the suspension 
was required due to acts or omissions of Contractor, 
the Owner may assess the Contractor actual costs of 
the suspension in terms of administration, remedial 
work by the Owner's forces or another contractor to 
correct the problem associated with the suspension, 
rent of temporary facilities, and other actual costs 
related to the suspension.  If the suspension was 
caused by acts or omissions of the Owner, the 
Contractor shall be due compensation which shall be 
defined using Section D, Changes in Work.  If the 
suspension was required through no fault of the 
Contractor or the Owner, neither party owes the 
other for the impact. 

 
J.4  OWNER'S RIGHT TO TERMINATE CONTRACT 
 
J.4.1 The Owner may, without prejudice to any other right 

or remedy, and after giving Contractor seven (7) 
Days’ written notice and an opportunity to cure,  

 terminate the Contract in whole or in part under the 
following conditions: 

 
(a) If Contractor should voluntarily or involuntarily, 

seek protection under the United States 
Bankruptcy Code and Contractor as debtor-in- 

 possession or the Trustee for the estate fails to 
assume the Contract within a reasonable time; 

 
(b) If Contractor should make a general assignment 

for the benefit of Contractor's creditors; 
(c) If a receiver should be appointed on account of 

Contractor's insolvency; 
 
(d) If Contractor should repeatedly refuse or fail to 

supply an adequate number of skilled workers 
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or proper materials to carry on the Work as 
required by the Contract Documents, or 
otherwise fail to perform the Work in a timely 
manner; 

 
(e) If Contractor should repeatedly fail to make 

prompt payment to Subcontractors or for 
material or labor, or should disregard laws, 
ordinances or the instructions of the Owner or 
its Authorized Representative; or 

 
(f) If Contractor is otherwise in material breach of 

any part of the Contract. 
 
J.4.2 At any time that any of the above occurs, Owner may 

exercise all rights and remedies available to Owner 
at law or in equity, and in addition, Owner may take 
possession of the premises and of all materials and 
appliances and finish the Work by whatever method 
it may deem expedient.  In such case, the Contractor 
shall not be entitled to receive further payment until 
the Work is completed.  If the Owner's cost of 
finishing the Work exceeds the unpaid balance of the 
Contract Price, Contractor shall pay the difference to 
the Owner. 

 
J.5  TERMINATION FOR CONVENIENCE 
 
J.5.1 Owner may terminate the Contract in whole or in part 

whenever Owner determines that termination of the 
Contract is in the best interest of the public. 

 
J.5.2 The Owner will provide the Contractor with seven (7) 

Days’ prior written notice of a termination for public 
convenience.  After such notice, the Contractor shall 
provide the Owner with immediate and peaceful 
possession of the premises and materials located on 
and off the premises for which the Contractor 
received progress payment under Section E.  
Compensation for Work terminated by the Owner 
under this provision will be according to Section E.  
In no circumstance shall Contractor be entitled to lost 
profits for Work not performed due to termination. 

 
J.6  ACTION UPON TERMINATION 
 
J.6.1 Upon receiving a notice of termination, and except as 

directed otherwise by the Owner, Contractor shall 
immediately cease placing further subcontracts or 
orders for materials, services, or facilities.  In 
addition, Contractor shall terminate all subcontracts 
or orders to the extent they relate to the Work 
terminated and, with the prior written approval of the 
Owner, settle all outstanding liabilities and 
termination settlement proposals arising from the 
termination of subcontracts and orders. 
 

J.6.2  As directed by the Owner, Contractor shall upon 
termination transfer title and deliver to the Owner all 
Record Documents, information, and other property 
that, if the Contract had been completed, would have 
been required to be furnished to the Owner. 

 
 

SECTION K 
CONTRACT CLOSE OUT 

 
K.1  RECORD DOCUMENTS 
 
 As a condition of final payment (refer also to section 
E.6), Contractor shall comply with the following:  Contractor 
shall provide to Owner's Authorized Representative, Record 
Documents of the entire project.  Record Documents shall 

depict the project as constructed and shall reflect each and 
every change, modification, and deletion made during the 
construction.  Record Documents are part of the Work and 
shall be provided prior to the Owner's issuance of final 
payment.  Record Documents include all modifications to the 
Contract Documents unless otherwise directed. 
 
K.2  OPERATION AND MAINTENANCE MANUALS 
 
 As part of the Work, Contractor shall submit two 
completed operation and maintenance manuals ("O & M 
Manuals") for review by the Owner's Authorized 
Representative prior to submission of any pay request for 
more than 75% of the Work.  No payments beyond 75% will 
be made by the Owner until the 0 & M Manuals have been 
received.  The O & M Manuals shall contain a complete set 
of all submittals, all product data as required by the 
specifications, training information, phone list of consultants, 
manufacturers, installer and suppliers, manufacturer's 
printed data, record and shop drawings, schematic diagrams 
of systems, appropriate equipment indices, warranties and 
bonds.  The Owner's Authorized Representative shall review 
and return one O & M Manual for any modifications or 
additions required.  Prior to submission of its final pay 
request, Contractor shall deliver three (3) complete and 
approved sets of O & M Manuals to the Owner's Authorized 
Representative. 
 
K.3  AFFIDAVIT/RELEASE OF LIENS AND CLAIMS 
 
 As a condition of final payment, the Contractor shall 
submit to the Owner's Authorized Representative a notarized 
affidavit/release of liens and claims form, in a form 
satisfactory to Owner, which states that all Subcontractors 
and suppliers have been paid in full, all disputes with 
property owners have been resolved, all obligations on the 
project have been satisfied, all monetary claims and 
indebtedness have been paid, and that, to the best of the 
Contractor's knowledge, there are no claims of any kind 
outstanding against the project.  The Contractor shall 
indemnify, defend (with counsel of Owner's choice) and hold 
harmless the Owner from all claims for labor and materials 
finished under this Contract.  The Contractor shall furnish 
complete and valid releases or waivers, satisfactory to the 
Owner, of all liens arising out of or filed in connection with 
the Work. 
 
K.4  COMPLETION NOTICES 
 
K.4.1 Contractor shall provide Owner notice of both 

Substantial and Final Completion.  The certificate of 
Substantial Completion shall state the date of 
Substantial Completion, the responsibilities of the 
Owner and Contractor for security, maintenance, 
heat, utilities, damage to the Work and insurance, 
and the time within which the Contractor shall finish 
all items on the punchlist accompanying the 
Certificate.  Both completion notices must be signed 
by the Contractor and the Owner to be valid.  The 
Owner shall provide the final signature on the 
notices.  The notices shall take effect on the date 
they are signed by the Owner. 

 
K.4.2 Substantial Completion of a facility with operating 

systems (e.g., mechanical, electrical, HVAC) shall be 
that degree of completion that has provided a 
minimum of thirty (30) continuous Days of 
successful, trouble-free operation, which period shall 
begin after all performance and acceptance testing 
has been successfully demonstrated to the Owner's 
Authorized Representative.  All equipment contained 
in the Work, plus all other components necessary to 
enable the Owner to operate the facility in the 
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manner that was intended, shall be complete on the 
Substantial Completion date.  The Contractor may 
request that a punch list be prepared by the Owner's 
Authorized Representative with submission of the 
request for the Substantial Completion notice. 

 
K.5  TRAINING 
 
 As part of the Work, and prior to submission of the 
request for final payment, the Contractor shall schedule with 
the Owner's Authorized Representative, training sessions for 
all equipment and systems, as required in the individual 
specifications sections.  Contractor shall schedule training 
sessions at least two weeks in advance of the date of 
training to allow Owner personnel adequate notice.   
The O & M Manual shall be used as a basis for training.  
Training shall be a formal session, held after the equipment 
and/or system is completely installed and operational in its 
normal operating environment. 
 
K.6  EXTRA MATERIALS 
 
 As part of the Work, Contractor shall provide spare 
parts, extra maintenance materials, and other materials or 
products in the quantities specified in the specifications, prior 
to final payment.  Delivery point for extra materials shall be 
designated by the Owner's Authorized Representative. 
 
K.7  ENVIRONMENTAL CLEAN-UP 
 
 As part of the Final Completion notice, or as a separate 
written notice submitted with or before the notice of Final 
Completion, the Contractor shall notify the Owner that all 
environmental pollution clean-up  performed as a part of this 
Contract has been disposed of in accordance with all 
applicable rules, regulations, laws, and statutes of all 
agencies having jurisdiction over such environmental 
pollution.  The notice shall reaffirm the indemnification given 
under Section F.5.1 above. 
 
K.8  CERTIFICATE OF OCCUPANCY 
 
 The Contractor shall not be granted Final Completion or 
receive final payment if the Owner has not received an 
unconditioned certificate of occupancy from the appropriate 
state and/or local building officials, unless failure to obtain an 
unconditional certificate of occupancy is due to the fault or 
neglect of Owner. 
 
K.9  OTHER CONTRACTOR RESPONSIBILITIES 
 
 The Contractor shall be responsible for returning to the 
Owner all items issued during construction such as keys, 
security passes, site admittance badges, and all other 
pertinent items.  The Contractor shall be responsible for 
notifying the appropriate utility companies to transfer utility 
charges from the Contractor to the Owner.  The utility 
transfer date shall not be before Substantial Completion and 
may not be until Final Completion, if the Owner does not 
take beneficial use of the facility and the Contractor's forces 
continue with the Work. 
 
 
K.10  SURVIVAL 
 
 All warranty and indemnification provisions of this 
Contract, and all of Contractor’s other obligations under this 
Contract that are not fully performed by the time of Final 
Completion or termination, shall survive Final Completion or 
any termination of the Contract 

 
 

SECTION L 

LEGAL RELATIONS & RESPONSIBILITIES 
 

L.1  LAWS TO BE OBSERVED 
 
 In compliance with ORS 279C.525, Sections L.2 
through L.4 contain lists of federal, state and local agencies 
of which the Owner has knowledge that have enacted 
ordinances or regulations relating to environmental pollution 
and the preservation of natural resources that may affect the 
performance of the Contract: 
 
L.2  FEDERAL AGENCIES 
 
 Agriculture, Department of 
 
 Forest Service 
 
 Soil Conservation Service 
 
 Coast Guard 
 
 Defense, Department of  
 
 Army Corps of Engineers 
 
 Energy, Department of  
 
 Federal Energy Regulatory Commission 
 
 Environmental Protection Agency 
 
 Health and Human Services, Department of 
 
 Housing and Urban Development, Department of 
 
 Solar Energy and Energy Conservation Bank 
 
 Interior, Department of 
 
 Bureau of Land Management 
 
 Bureau of Indian Affairs 
 
 Bureau of Mines 
 
 Bureau of Reclamation 
 
 Geological Survey 
 
 Minerals Management Service 
 
 U.S. Fish and Wildlife Service 
 
 Labor, Department of 
 
 Mine Safety and Health Administration 
 
 Occupation Safety and Health Administration 
 
 Transportation, Department of  
 
 Federal Highway Administration 
 
 Water Resources Council 
 
L.3  STATE AGENCIES 
 
 Administrative Services, Department of 
 
 Agriculture, Department of  
 
 Soil and Water Conservation Commission 
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 Columbia River Gorge Commission 
 
 Energy, Department of 
 
 Environmental Quality, Department of 
 
 Fish and Wildlife, Department of 

 
 Forestry, Department of 

 
 Geology and Mineral Industries, Department of 
 
 Human Resources, Department of 
 
 Consumer and Business Services, Department of 

 
 Land Conservation and Development Commission 

 
 Parks and Recreation, Department of 

 
 State Lands, Division of 
 
 Water Resources Department of 
 
L.4  LOCAL AGENCIES 
 
 City Councils 

 
 County Courts 

 
 County Commissioner, Board of 
 
 Design Commissions 
 
 Historical Preservation Commission 

 
 Planning Commissions
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EXHIBIT 7 
 
 

SUPPLEMENTAL GENERAL CONDITIONS 
To The 

 STATE OF OREGON GENERAL CONDITIONS 

FOR PUBLIC IMPROVEMENT CONTRACTS 
 

Project Name: Court Security Improvements 
 
For the above contract, the following supplements modify the General Conditions contained within Part IV of the 
“State of Oregon Standard Conditions for Public Improvement Contracts” dated January 1, 2012.  Where a portion 
of the General Conditions is modified or deleted by these Supplemental General Conditions, the unaltered 
portions of the General Conditions shall remain in effect. 
 
 

Section Supplemental Condition 

A.1 Revise to read, “CONTRACT DOCUMENTS, means the Solicitation Document and 
addenda thereto, Clatsop County Public Improvement Agreement Form, General 
Conditions, Supplemental General Conditions, if any, the accepted Offer, Plans, 
Specifications, amendments and Change Orders.” 

A.1 Revise to read, “OWNER, means Clatsop County acting by and through the 
governmental entity identified in the Solicitation Document.” 

A.3.1, (3) Revise to read, “3. The Clatsop County Public Improvement Agreement Form;” 
A7.2 Revise to read, “Contractor represents and warrants that Contractor is not an 

employee of Clatsop County for purposes of performing Work under this Contract.” 
B.13 Owner intends to perform work on site and may use additional contractors or others 

for this work. 
B.16 Revise to read. “Any Claim between Owner and Contractor that arises from or 

relates to this Contract and that is not resolved through the Claims Review Process 
in Section D.3 shall be brought and conducted solely and exclusively within the 
Circuit Court of Clatsop County for the State of Oregon; provided, however, if a 
Claim must be brought in a federal forum, then it shall be brought and conducted 
solely and exclusively within the United States District Court for the District of 
Oregon.  In no event shall this section be construed as a waiver by Clatsop County 
on any form of defense or immunity, whether sovereign immunity, governmental 
immunity, immunity based on the Eleventh Amendment to the Constitution of the 
United States or otherwise, from any claim or from the jurisdiction of any court.  
CONTRACTOR BY EXECUTION OF THIS CONTRACT HEREBY CONSENTS TO 
THE IN PERSONAM JURISDICTION OF THE COURTS REFERENCED IN THIS 
SECTION B.16.” 

B.4 Contractor shall pay for the building permit(s).  
B1.3 Add the following sentence: “Contractor(s) shall not supervise or give direction to 

any workers not employed by contractor, subcontractors or suppliers. Including but 
not limited to work done by County Sheriff’s Work Crews, which would be 
supervised by county staff.” 

B.9.1 Add sentence, “Contractor shall keep on site a copy of the current State of Oregon 
Structural Specialty Code, with current amendments.” 
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Section Supplemental Condition 

D.1.5 Revise the last sentence in the second paragraph to read, “The consideration of  
such requests and claims under this section does not give any person, not a party to 
the Contract the right to bring a claim against the Clatsop County, whether in this 
claims process, in litigation, or in any dispute resolution process.” 

E.2.1 Add the following sentence. “Owner shall approve all application for payment. 
Contactor shall notify Owners Representative 10 days prior to that required approval 
to allow the Owner to visit the site to determine that the work has been completed 
per the contract documents.” 

E.4 Revise to read, "Contractor shall not be compensated for Work performed under 
this Contract from any other agency other than the agency that is a party to this 
Contract.” 

G.1.2 Omit Phrase from first sentence, “(with counsel approved by Owner).” 
G.3.7 Omit sentence; “The certificates will also specify that there shall be no cancellation, 

material change, potential exhaustion of aggregate limits or intent not to renew 
insurance coverage’s without thirty (30) Days' written notice from the insurer(s) to 
the Owner.” 
Revise sentence to read, “The certificates will also specify that there shall be a, 
written notice from the insurer(s) to the Owner 30 days prior to cancellation.” 

G.3.7 Omit sentence; “To the extent Certificates of Insurance contain words to the effect 
that Contractor shall "endeavor to send notice of cancellation" or similar language, 
Contractor shall require its insurer to send such notice by making sure that the 
words “endeavor to” or similar words are removed from the Certificate.” 

I.1 Revise this sentence to read, “Contractor shall be allowed a period of no longer than 
fifteen (15) days for completion of defective (punch list) work, unless otherwise 
agreed.” 

New LIQUIDATED DAMAGES 
Failure to complete the Work by the specified time will result in actual damage to the 
Owner.  Since actual damages would be difficult or impossible to determine, it is 
agreed that the Contractor shall pay to the Owner, not as a penalty but as liquidated 
damages, $50.00 per Day for each Day elapsed past the date set for Substantial 
Completion, until such time as Substantial Completion has been obtained.  
Liquidated damages may be deducted by the Owner from any funds due the 
Contractor. 

 
 
 
 

 
 

END OF SUPPLEMENTAL GENERAL CONDITIONS  
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EXHIBIT 8 
 

PREVAILING WAGE RATES 
 

The BOLI Prevailing Wage Rates as referenced in Section "E" 
 
 
 

‘PREVAILING WAGE RATES for Building & Grounds Contracts in Oregon dated 
 

January 5, 2023” and Amendments Dated April 5, 2023 
 

These BOLI wage rates are available on line at; 
 
https://www.oregon.gov/boli/employers/Pages/prevailing-wage-rates.aspx 
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EXHIBIT 9 
 

SITE MAP 
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EXHIBIT 10 
 

CONTRACTUAL AGREEMENT AND AUTHORIZATION 
TO RELEASE INFORMATION 

 
Company Name: ______________ 

 
I understand and agree to the following terms: 
 
I hereby authorize Clatsop County to conduct an investigation of my background, including but not 
limited to, character, criminal and arrest/conviction history, past employment (including job 
performance and on-the-job behavior), education. 
 
I understand that this document, signed by me, authorizes Clatsop County to gather information 
through interviews, questionnaires, employment records, education records, criminal records and any 
other records necessary to determine eligibility to perform Construction work at Courthouse for 
Clatsop County. 
  
The recipient of a photocopy of this signed document is hereby authorized to divulge information 
concerning my character, criminal history, education, employment records, job performance; job 
behavior, or medical records which may include information specific to drug and/or alcohol and/or 
psychiatric treatment and to allow Clatsop County delegated representatives to examine such 
records. 
 
In consideration of the release of information to Clatsop County by any third party in receipt of this 
authorization, I do hereby release said third party, its office, employees, agents and assignees from 
any and all claims for damages of any nature which I might have as a result of the release of 
information by the third party to Clatsop County. To the extent that I have previously directed said 
third party not to release certain information, I do now hereby withdraw that directive and consent 
without restriction to any release of information requested by Clatsop County. 
 
I hereby release you, your organization, and others from any liability or damage, which may arise 
from furnishing information requested. I understand and agree that any information released to 
Clatsop County is done so in strictest confidence. 
 
 
Signature: ____________________________ 
 
Date: _____________________ 
 
 
Subscribed and sworn to before me this 
 
_____ day of _____________, _____. 
 
______________________________________ 
Notary Public for the State of Oregon 
 
My Commission Expires: ________________ 
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(Please complete following page –Application for Background Check) 

CLATSOP COUNTY APPLICATION FOR BACKGROUND CHECK 
 

1. First Name:     Middle Name:    Last Name:     
 

2. Check One: Male    Female    
 

3. What is your date of birth?          
 

4. Place of Birth:           
 

5. Are you a U.S. citizen? Yes_____ No_____ 
 

6. Your Social Security Number (optional):        
 

7. Have you graduated from high school? Yes_____ No_____ 
 

8. Do you have a current driver's license? Yes_____ No_____ 
 

9. Driver License Number and State:        
 

10. Any other names used (A.K.A.’s):        
 

11. Please list all traffic violations* and misdemeanors within the last seven (7) years. 
List ALL felony convictions. (Use a separate sheet of paper if necessary.) 

 
Date   Charge        Location 
              
              
              
              
              
              

* Traffic violations only need to be provided if driving is a requirement for position. 
 

I certify that the above information is true and complete: 
 
 
Date:     Signature:        
 

Print name:        
 
  
FOR OFFICE USE ONLY: 
 

 NO RECORD FOUND 
 RECORD FOUND – Description:           

 
 
              
Signature        Date 
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