
Addendum #1 

Clatsop County Public Works Department 

 

Sunset Lake Rehabilitation Project 

 

The Invitation to Bid for the Sunset Lake Bridge Rehabilitation Project 

has the following amendments: 

 

 Revised Bid Schedule 
 Existing Sunset Lake Bridge As‐Built Drawings have been added to 

the ITB as Attachment A 

 The Latest Bridge Inspection Report dated 4‐30‐2015 states that 
all piles are in good condition and has been added to the ITB as 

attachment B 

 Sheet #3 has been amended to reflect the Design Traffic Loads for 

Temporary Support being a HS‐20 

 Sheet #4 weld notes added 
 Sheet #7 has been revised to 8’ bellow mud line 



Bid Schedule      
Sunset Lake Bridge Rehabilitation – 2016 

 
Item 
# 

                    Description        
Quantity

       Unit Price       Total Price

1 Mobilization  
Lump 
Sum

 

2 Traffic control 
Lump 
Sum

 

3 
Excavation of roadway and disposal of 
materials   460 CY

 

4 
Temporary construction walls 
installation and removal  

Lump 
Sum

 

5 
Temporary bridge support system 
installation and removal 

Lump 
Sum

 

6 Bridge support system engineering 
Lump 
Sum

 

7 Steel pile sleeves installed 16 Pile
 

8 H beam pile caps installed 70 LF
 

9 
Steel plate backwalls and “H” beam 
supports installed 920 SF

 

10 Backfill and compact road prism 460 CY
 

11 1-1/2” minus gravel delivered to site 500 Tons
 

12 3/4" minus gravel delivered to site 100 Tons
 

13 
Asphalt Level 2, 1/2" HMAC base 
course installed  40 Tons

 

14 Tack coat applied  (.06gal/SY) .05 Tons
 

15 
Plane and dispose of all existing asphalt 
from bridge deck surface 811 SY

 

16 

Shot Blast and clean concrete bridge 
deck, drains, curbs, sidewalks, and 
sidewalls interiors and tops 11387 SF

 

17 
Apply concrete sealer to curb, sidewalks, 
and sidewalls (product and application)  4100 SF

 

18 
Bridge joint seals installed (including 
curbs, sidewalks, and sidewalls) 382 LF

 

19 Plug joint installed 66 LF
 

20 Bridge deck primer and application 7296 SF
 

21 Bridge deck membrane installed 7296 SF
 

22 Bridge deck protection board installed 7296 SF
 

23 
Asphalt Level 2, 1/2" HMAC wearing 
course installed 140 Tons

 

24 Erosion control devices and application
Lump 
Sum 

 

25 Sediment control devices and application
Lump 
Sum

 

26 
Asphalt level 2 ACP (ADA sidewalk 
ramps) installed 4 Tons

 

27 Geogrid Installed 167 SY
 

 
                                                                                                                        Total  $_________________ 
 
Bidder Name ________________________________ 
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